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Current copies of the following documents are hereby made part of these contract documents  
by reference.  These documents are available on the DFCM web site at http://dfcm.utah.gov or are 
available upon request from DFCM. 

 
  DFCM General Conditions dated May 25, 2005. 
  DFCM Application and Certification for Payment dated May 25, 2005. 
 
 
 Technical Specifications :   
 Drawings:    
 

 
 
 
 
The Agreement and General Conditions dated May 25, 2005  
have been updated from versions that were formally adopted  
and in use prior to this date.  The changes made to the General 
Conditions are identified in a document entitled Revisions to 
General Conditions that is available on DFCM’s web site at 
http://dfcm.utah.gov 



DFCM FORM 1a 021307 3 

NOTICE TO CONTRACTORS 
 

 
Sealed bids will be received by the Division of Facilities Construction and Management (DFCM) for: 
 
HVAC UPGRADES - MOAB REGIONAL CENTER 
DIVISION OF FACILITIES CONSTRUCTION AND MANAGEMENT – MOAB, UTAH 
DFCM PROJECT NO. 06288310 
 
Bids will be in accordance with the Contract Documents that will be available by 3:00 PM on 
Thursday, March 15, 2007, and distributed in electronic format only on CDs from DFCM at the 
Wasatch Building at the Utah State Fairpark, approximately 155 North 1000 West, Salt Lake City, 
Utah and on the DFCM web page at http://dfcm.utah.gov.  For questions regarding this project, please 
contact Vic Middleton, DFCM, at 801-971-0504.  No others are to be contacted regarding this bidding 
process.  The construction budget for this project is $110,000.00. 
 
A mandatory pre-bid meeting will be held at 10:00 AM on Thursday, March 29, 2007 at the Moab 
Regional Center, 1165 South Highway 91, Moab, Utah..  All bidders wishing to bid on this project are 
required to attend this meeting.   
    
Bids will be received until the hour of 2:30 PM on Wednesday April 11, 2007 at the Wasatch Building 
at the Utah State Fairpark, approximately 155 North 1000 West, Salt Lake City, Utah.  Refer to the 
map on the DFCM website for directions (http://dfcm.utah.gov/downloads/fairpark_map.pdf).  Bids 
will be opened and read aloud in the Wasatch Building at the Utah State Fairpark.  NOTE:  Bids must 
be received at the Wasatch Building at the Utah State Fairpark by the specified time. 
 
A bid bond in the amount of five percent (5%) of the bid amount, made payable to the Division of 
Facilities Construction and Management on DFCM’s bid bond form, shall accompany the bid.  
 
The Division of Facilities Construction and Management reserves the right to reject any or all bids or 
to waive any formality or technicality in any bid in the interest of DFCM. 
 
DIVISION OF FACILITIES CONSTRUCTION AND MANAGEMENT 
Marla Workman, Contract Coordinator 
4110 State Office Building, Salt Lake City, Utah 84114 



DFCM FORM 1a 021307 4 

PROJECT DESCRIPTION 
 
 
 

Replacement of  all HVAC rooftop units on the entire building.  Connection of new and existing duct 
work, dampers and controls according to specifications and drawings.
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PROJECT SCHEDULE 

 
PROJECT NAME:  HVAC UPGRADE - MOAB REGIONAL CENTER 
    DFCM – MOAB, UTAH 
DFCM PROJECT NO. 06288310 

Event Day Date Time Place 
Bidding Documents 
Available 

Thursday March 15, 2007 3:00 PM Wasatch Building 
Utah State Fairpark 
Approx 155 North 1000 West 
Salt Lake City, UT or DFCM 
web site * 

Mandatory Pre-bid 
Site Meeting  

Thursday March 29, 2007 10:00AM Moab Regional Center 
1165 South Highway 91 
Moab UT 

Last Day to Submit 
Questions 

Tuesday April 3, 2007 3:00 PM Vic Middleton - DFCM 
By e-mail vmiddlet@utah.gov

Addendum Issued 
Responding to 
Questions (if needed) 

Thursday April 5, 2007 1:00 PM DFCM web site * 

Prime Contractors  
Turn In Bid and Bid 
Bond  

Wednesday April 11, 2007 2:30 PM Wasatch Building 
Utah State Fairpark 
Approx 155 North 1000 West 
Salt Lake City, UT ** 

Sub-contractor List 
Due 

Thursday April 12, 2007 2:30 PM DFCM 
4110 State Office Bldg  
SLC, UT 
Fax 801-538-3677 

Substantial Completion 
Date 

Wednesday August 1, 2007 10:00AM  
 

 
* NOTE:  DFCM’s web site address is http://dfcm.utah.gov 

 
**  Due to the ongoing construction on Capitol Hill and the anticipated shortage of parking during 2007, 

all bids will be received and opened at the Wasatch Building at the Utah State Fairpark.  Refer to map 
on the DFCM web site for directions (http://dfcm.utah.gov/downloads/fairpark_map.pdf) 

STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES 
 

Division of Facilities Construction and Management 
DFCM
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BID FORM 
 
 
NAME OF BIDDER                                                                                                       DATE             
 
To the Division of Facilities Construction and Management 
4110 State Office Building 
Salt Lake City, Utah  84114 
 
The undersigned, responsive to the "Notice to Contractors" and in accordance with the "Instructions to Bidders”, in 
compliance with your invitation for bids for the HVAC UPGRADE - MOAB REGIONAL CENTER - DFCM  
MOAB, UTAH - DFCM PROJECT NO. 06288310 and having examined the Contract Documents and the site of 
the proposed Work and being familiar with all of the conditions surrounding the construction of the proposed 
Project, including the availability of labor, hereby proposes to furnish all labor, materials and supplies as required for 
the Work in accordance with the Contract Documents as specified and within the time set forth and at the price 
stated below.  This price is to cover all expenses incurred in performing the Work required under the Contract 
Documents of which this bid is a part: 
 
I/We acknowledge receipt of the following Addenda:            
 
 
For all work shown on the Drawings and described in the Specifications and Contract Documents, I/we agree to 
perform for the sum of: 
 
                                                                                                                            DOLLARS ($                                ) 
(In case of discrepancy, written amount shall govern) 
 
 
I/We guarantee that the Work will be Substantially Complete by August 1, 2007, should I/we be the successful 
bidder, and agree to pay liquidated damages in the amount of $200,00 per day for each day after expiration of 
the Contract Time as stated in Article 3 of the Contractor’s Agreement.  
 
This bid shall be good for 45 days after bid opening. 
 
Enclosed is a 5% bid bond, as required, in the sum of           
 
The undersigned Contractor's License Number for Utah is                                                         .   
 
Upon receipt of notice of award of this bid, the undersigned agrees to execute the contract within ten (10) days, 
unless a shorter time is specified in the Contract Documents, and deliver acceptable Performance and Payment 
bonds in the prescribed form in the amount of 100% of the Contract Sum for faithful performance of the 
contract.   

STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES 
 

Division of Facilities Construction and Management 
DFCM
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BID FORM  
PAGE NO. 2 
 
 
The Bid Bond attached, in the amount not less than five percent (5%) of the above bid sum, shall become the 
property of the Division of Facilities Construction and Management as liquidated damages for delay and 
additional expense caused thereby in the event that the contract is not executed and/or acceptable l00% 
Performance and Payment bonds are not delivered within the time set forth. 
 
 
Type of Organization: 
 
                                                                 
(Corporation, Partnership, Individual, etc.) 
 
 
Any request and information related to Utah Preference Laws: 
 
__________________________________________________ 
 
 
 
 
 
 
      Respectfully submitted, 
 
 
 
      ______________________________________________ 
      Name of Bidder 
 
 
 

ADDRESS: 
 
 
      ______________________________________________ 
 

______________________________________________ 
 
 
 
      ______________________________________________ 

 Authorized Signature 
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INSTRUCTIONS TO BIDDERS 
 
 
1. Drawings and Specifications, Other Contract Documents 
 
Drawings and Specifications, as well as other available Contract Documents, may be obtained as stated 
in the Invitation to Bid. 
 
2. Bids  
 
Before submitting a bid, each contractor shall carefully examine the Contract Documents, shall visit 
the site of the Work; shall fully inform themselves as to all existing conditions and limitations; and 
shall include in the bid the cost of all items required by the Contract Documents.  If the bidder 
observes that portions of the Contract Documents are at variance with applicable laws, building codes, 
rules, regulations or contain obvious erroneous or uncoordinated information, the bidder shall 
promptly notify the DFCM Representative and the necessary changes shall be accomplished by 
Addendum. 
 
The bid, bearing original signatures, must be typed or handwritten in ink on the Bid Form provided in 
the procurement documents and submitted in a sealed envelope at the location specified by the 
Invitation to Bid prior to the deadline for submission of bids.   
 
Bid bond security, in the amount of five percent (5%) of the bid, made payable to the Division of 
Facilities Construction and Management, shall accompany bid.  THE BID BOND MUST BE ON THE 
BID BOND FORM PROVIDED IN THE PROCUREMENT DOCUMENTS IN ORDER TO BE 
CONSIDERED AN ACCEPTABLE BID. 
 
If the bid bond security is submitted on a bid bond form other than DFCM’s required bid bond form, 
and the bid security meets all other legal requirements, the bidder will be allowed to provide an 
acceptable bid bond by the close of business on the next business day following notification by DFCM 
of submission of a defective bid bond security.  NOTE:  A cashier’s check cannot be used as a 
substitute for a bid bond. 
 
3. Contract and Bond   
 
The Contractor's Agreement will be in the form found in the specifications.  The Contract Time will be 
as indicated in the bid.  The successful bidder, simultaneously with the execution of the Contract 
Agreement, will be required to furnish a performance bond and a payment bond, both bearing original 
signatures, upon the forms provided in the procurement documents.  The performance and payment 
bonds shall be for an amount equal to one hundred percent (100%) of the contract sum and secured 
from a company that meets the requirements specified in the requisite forms.  Any bonding 
requirements for subcontractors will be specified in the Supplementary General Conditions. 
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INSTRUCTIONS TO BIDDERS 
PAGE NO. 2 
 
 
4. Listing of Subcontractors  
 
Listing of Subcontractors shall be as summarized in the “Instructions and Subcontractor’s List Form”, 
which are included as part of these Contract Documents.  The Subcontractors List shall be delivered to 
DFCM or faxed to DFCM at (801)538-3677 within 24 hours of the bid opening.  Requirements for 
listing additional subcontractors will be listed in the Contract Documents. 
 
DFCM retains the right to audit or take other steps necessary to confirm compliance with requirements 
for the listing and changing of subcontractors.  Any contractor who is found to not be in compliance 
with these requirements is subject to a debarment hearing and may be debarred from consideration for 
award of contracts for a period of up to three years.  
 
 
5. Interpretation of Drawings and Specifications 
 
If any person or entity contemplating submitting a bid is in doubt as to the meaning of any part of the 
drawings, specifications or other Contract Documents, such person shall submit to the DFCM Project 
Manager a request for an interpretation thereof.  The person or entity submitting the request will be 
responsible for its prompt delivery.  Any interpretation of the proposed documents will be made only 
by addenda posted on DFCM’s web site at http://dfcm.utah.gov.  Neither the DFCM nor A/E will be 
responsible for any other explanations or interpretations of the proposed documents.  A/E shall be 
deemed to refer to the architect or engineer hired by DFCM as the A/E or Consultant for the Project. 
 
6. Addenda 
 
Addenda will be posted on DFCM’s web site at http://dfcm.utah.gov.  Contractors are responsible for 
obtaining information contained in each addendum from the web site.  Addenda issued prior to the 
submittal deadline shall become part of the bidding process and must be acknowledged on the bid 
form.  Failure to acknowledge addenda may result in disqualification from bidding.   
 
7. Award of Contract 
 
The Contract will be awarded as soon as possible to the lowest, responsive and responsible bidder, 
based on the lowest combination of base bid and acceptable prioritized alternates, provided the bid is 
reasonable, is in the interests of the State of Utah to accept and after applying the Utah Preference 
Laws in U.C.A. Title 63, Chapter 56.  DFCM reserves the right to waive any technicalities or 
formalities in any bid or in the bidding.  Alternates will be accepted on a prioritized basis with 
Alternate 1 being highest priority, Alternate 2 having second priority, etc. 
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INSTRUCTIONS TO BIDDERS 
PAGE NO. 3 
 
 
8. DFCM Contractor Performance Rating 
 
As a contractor completes each DFCM project, DFCM, the architect/engineer and the using agency 
will evaluate project performance based on the enclosed “DFCM Contractor Performance Rating” 
form.  The ratings issued on this project will not affect this project but may affect the award on future 
projects. 
 
9. Licensure 
 
The Contractor shall comply with and require all of its subcontractors to comply with the license laws 
as required by the State of Utah. 
 
10. Right to Reject Bids  
 
DFCM reserves the right to reject any or all Bids. 
 
11. Time is of the Essence 
 
Time is of the essence in regard to all the requirements of the Contract Documents. 
 
12. Withdrawal of Bids 
 
Bids may be withdrawn on written request received from bidder prior to the time fixed for opening.  
Negligence on the part of the bidder in preparing the bid confers no right for the withdrawal of the bid 
after it has been opened. 
 
13. Product Approvals   
 
Where reference is made to one or more proprietary products in the Contract Documents, but 
restrictive descriptive materials of one or more manufacturer(s) is referred to in the Contract 
Documents, the products of other manufacturers will be accepted, provided they equal or exceed the 
standards set forth in the drawings and specifications and are compatible with the intent and purpose of 
the design, subject to the written approval of the A/E.  Such written approval must occur prior to the 
deadline established for the last scheduled addenda to be issued.  The A/E’s written approval will be in 
an issued addendum.  If the descriptive material is not restrictive, the products of other manufacturers 
specified will be accepted without prior approval provided they are compatible with the intent and 
purpose of the design as determined by the A/E. 



DFCM FORM 1b 113006 11

INSTRUCTIONS TO BIDDERS 
PAGE NO. 4 
 
 
14. Financial Responsibility of Contractors, Subcontractors and Sub-subcontractors 
 
Contractors shall respond promptly to any inquiry in writing by DFCM to any concern of financial 
responsibility of the contractor, subcontractor or sub-subcontractor. 
 
15. Debarment 
 
By submitting a bid, the Contractor certifies that neither it nor its principals, including project and site 
managers, have been, or are under consideration for, debarment or suspension, or any action that 
would exclude such from participation in a construction contract by any governmental department or 
agency.  If the Contractor cannot certify this statement, attach to the bid a detailed written explanation 
which must be reviewed and approved by DFCM as part of the requirements for award of the Project. 
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BID BOND 
(Title 63, Chapter 56, U. C. A. l953, as Amended) 

 
KNOW ALL PERSONS BY THESE PRESENTS: 
 

That                                                                                                                                                               hereinafter  referred to as 
the "Principal," and                                                                                                                                  , a corporation organized and existing 
under the laws of the State of                                      , with its principal office in the City of ______________ and authorized to transact 
business in this State and U. S. Department of the Treasury Listed, (Circular 570, Companies Holding Certificates of Authority as Acceptable 
Securities on Federal Bonds and as Acceptable Reinsuring Companies); hereinafter referred to as the "Surety," are held and firmly bound unto 
the STATE OF UTAH, hereinafter referred to as the "Obligee," in the amount of $_____                                                   (5% of the 
accompanying bid), being the sum of this Bond to which payment the Principal and Surety bind themselves, their heirs, executors, 
administrators, successors and assigns, jointly and severally, firmly by these presents. 
 

THE CONDITION OF THIS OBLIGATION IS SUCH that whereas the Principal has submitted to Obligee the accompanying 
bid incorporated by reference herein, dated as shown, to enter into a contract in writing for the______________________________________ 
                                                                                                                                                                                                                      Project. 
 

NOW, THEREFORE, THE CONDITION OF THE ABOVE OBLIGATION IS SUCH, that if the said principal does not 
execute a contract and give bond to be approved by the Obligee for the faithful performance thereof within ten (10) days after being notified 
in writing of such contract to the principal, then the sum of the amount stated above will be forfeited to the State of Utah as liquidated 
damages and not as a penalty; if the said principal shall execute a contract and give bond to be approved by the Obligee for the faithful 
performance thereof within ten (10) days after being notified in writing of such contract to the Principal, then this obligation shall be null and 
void.  It is expressly understood and agreed that the liability of the Surety for any and all defaults of the Principal hereunder shall be the full 
penal sum of this Bond.  The Surety, for value received, hereby stipulates and agrees that obligations of the Surety under this Bond shall be 
for a term of sixty (60) days from actual date of the bid opening. 
 

PROVIDED, HOWEVER, that this Bond is executed pursuant to provisions of Title 63, Chapter 56, Utah Code Annotated, 1953, 
as amended, and all liabilities on this Bond shall be determined in accordance with said provisions to  same extent as if it were copied at 
length herein. 
 

IN WITNESS WHEREOF, the above bounden parties have executed this instrument under their several seals on the date indicated 
below, the name and corporate seal of each corporate party being hereto affixed and these presents duly signed by its undersigned 
representative, pursuant to authority of its governing body. 
 
DATED this                      day of                                                 , 20                  . 
 
Principal's name and address (if other than a corporation):       Principal's name and address (if a corporation): 
 
                                                                                                                                                                                                   
 
                                                                                                                                                                                                 
 
By:                                                                                                    By:                                                                                 
 
Title:                                                                                                 Title:                                                                                
                                                                                         (Affix Corporate Seal) 
 

Surety's name and address: 
 

                                                                                          
 

                                                                                        
STATE OF                                )  
                                                   ) ss.     By:                                                                                 
COUNTY OF                            )             Attorney-in-Fact                         (Affix Corporate Seal) 

 
On this         day of                         , 20         , personally appeared before me                                                                                    , 

whose identity is personally known to me or proved to me on the basis of satisfactory evidence, and who, being by me duly sworn, did say 
that he/she is the Attorney-in-fact of the above-named Surety Company, and that he/she is duly authorized to execute the same and has 
complied in all respects with the laws of Utah in reference to becoming sole surety upon bonds, undertakings and obligations, and that he/she 
acknowledged to me that as Attorney-in-fact executed the same. 
 
Subscribed and sworn to before me this                   day of                                    , 20           . 
My Commission Expires:                                                  
Resides at:                                                                         
                                                                                         

NOTARY PUBLIC 
 
 

Approved As To Form:   May 25, 2005 
By Alan S. Bachman,  Asst Attorney General 

Agency:  _______________________________________________________ 
Agent:    _______________________________________________________ 
Address: _______________________________________________________
Phone:   _______________________________________________________



DFCM FORM 1b 113006 13

 

 
 
 
 

INSTRUCTIONS AND SUBCONTRACTORS LIST FORM 
 

The three low bidders, as well as all other bidders that desire to be considered, are required by law to 
submit to DFCM within 24 hours of bid opening a list of ALL first-tier subcontractors, including the 
subcontractor’s name, bid amount and other information required by Building Board Rule and as stated 
in these Contract Documents, on the following basis: 
 

PROJECTS UNDER $500,000 - ALL SUBS $20,000 OR OVER MUST BE LISTED 
PROJECTS $500,000 OR MORE - ALL SUBS $35,000 OR OVER MUST BE LISTED 

 
•  Any additional subcontractors identified in the bid documents shall also be listed. 
•  The DFCM Director may not consider any bid submitted by a bidder if the bidder fails to submit a 
    subcontractor list meeting the requirements of State law.  
•  List subcontractors for base bid as well as the impact on the list that the selection of any alternate 
    may have. 
•  Bidder may not list more than one subcontractor to perform the same work. 
•  Bidder must list “Self” if performing work itself. 

 
LICENSURE: 
 
The subcontractor’s name, the type of work, the subcontractor’s bid amount, and the subcontractor's 
license number as issued by DOPL, if such license is required under Utah Law, shall be listed.  Bidder 
shall certify that all subcontractors, required to be licensed, are licensed as required by State law.  A 
subcontractor includes a trade contractor or specialty contractor and does not include suppliers who 
provide only materials, equipment, or supplies to a contractor or subcontractor. 
 
BIDDER LISTING 'SELF' AS PERFORMING THE WORK: 
 
Any bidder that is properly licensed for the particular work and intends to perform that work itself in 
lieu of a subcontractor that would otherwise be required to be on the subcontractor list, must insert the 
term ‘Self’ for that category on the subcontractor list form.  Any listing of ‘Self’ on the sublist form 
shall also include the amount allocated for that work. 
 
‘SPECIAL EXCEPTION’: 
 
A bidder may list ‘Special Exception’ in place of a subcontractor when the bidder intends to obtain a 
subcontractor to perform the work at a later date because the bidder was unable to obtain a qualified or 
reasonable bid under the provisions of U.C.A.Section 63A-5-208(4).  The bidder shall insert the term 
‘Special Exception’ for that category of work, and shall provide documentation with the subcontractor 
list describing the bidder’s efforts to obtain a bid of a qualified subcontractor at a reasonable cost and 
why the bidder was unable to obtain a qualified subcontractor bid.  The Director must find that the 
bidder complied in good faith with State law requirements for any ‘Special Exception’ designation, in 
order for the bid to be considered.  If awarded the contract, the Director shall supervise the bidder’s 
efforts to obtain a qualified subcontractor bid.  The amount of the awarded contract may not be 
adjusted to reflect the actual amount of the subcontractor’s bid.   Any listing of ‘Special Exception’ on 
the sublist form shall also include amount allocated for that work. 

STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES 
 

Division of Facilities Construction and 
DFCM
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INSTRUCTIONS AND SUBCONTRACTORS LIST FORM 
Page No. 2 
 
 
GROUNDS FOR DISQUALIFICATION: 
 
The Director may not consider any bid submitted by a bidder if the bidder fails to submit a 
subcontractor list meeting the requirements of State law.  Director may withhold awarding the contract 
to a particular bidder if one or more of the proposed subcontractors are considered by the Director to 
be unqualified to do the Work or for such other reason in the best interest of the State of Utah.  
Notwithstanding any other provision in these instructions, if there is a good faith error on the sublist 
form, at the sole discretion of the Director, the Director may provide notice to the contractor and the 
contractor shall have 24 hours to submit the correction to the Director.  If such correction is submitted 
timely, then the sublist requirements shall be considered met. 
 
CHANGES OF SUBCONTRACTORS SPECIFICALLY IDENTIFIED ON SUBLIST FORM: 
 
Subsequent to twenty-four hours after the bid opening, the contractor may change its listed 
subcontractors only after receiving written permission from the Director based on complying with all 
of the following criteria. 
 
(1) The contractor has established in writing that the change is in the best interest of the State and 

that the contractor establishes an appropriate reason for the change, which may include, but not 
is not limited to, the following reasons: the original subcontractor has failed to perform, or is 
not qualified or capable of performing, and/or the subcontractor has requested in writing to be 
released. 

(2) The circumstances related to the request for the change do not indicate any bad faith in the 
original listing of the subcontractors. 

(3) Any requirement set forth by the Director to ensure that the process used to select a new 
subcontractor does not give rise to bid shopping. 

(4) Any increase in the cost of the subject subcontractor work is borne by the contractor.   
(5) Any decrease in the cost of the subject subcontractor work shall result in a deductive change 

order being issued for the contract for such decreased amount. 
(6) The Director will give substantial weight to whether the subcontractor has consented in writing 

to being removed unless the Contractor establishes that the subcontractor is not qualified for 
the work. 

 
EXAMPLE: 
 
Example of a list where there are only four subcontractors: 
 

  
                TYPE OF WORK 

 SUBCONTRACTOR,  
  “SELF” OR “SPECIAL EXCEPTION” 

 SUBCONTRACTOR 
       BID AMOUNT 

  
  CONT. LICENSE # 

 
ELECTRICAL 

 
ABCD Electric Inc. 

 
       $350,000.00 

 
    123456789000 

 
LANDSCAPING 

 
“Self” 

 
         300,000.00 

 
    123456789000 

 
CONCRETE (ALTERNATE #1) 

 
XYZ Concrete Inc 

 
         298,000.00 

 
     987654321000 

 
MECHANICAL 

 
“Special Exception”  
             (attach documentation) 

 
Fixed at:  350,000.00 

 
 (TO BE PROVIDED 
AFTER OBTAINING 
SUBCONTRACTOR) 

 
PURSUANT TO STATE LAW - SUBCONTRACTOR BID AMOUNTS CONTAINED IN THIS  

SUBCONTRACTOR LIST SHALL NOT BE DISCLOSED UNTIL THE CONTRACT HAS BEEN AWARDED. 
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SUBCONTRACTORS LIST 
FAX TO 801-538-3677 

 
PROJECT TITLE:                                                                                                                                   
 
Caution:   You must read and comply fully with instructions. 
 

 
  
                TYPE OF WORK 

 
              SUBCONTRACTOR,  
“SELF” OR “SPECIAL EXCEPTION” 

 
 SUBCONTRACTOR 
       BID AMOUNT 

 
  
CONT. LICENSE # 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
  

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
We certify that: 
l. This list includes all subcontractors as required by the instructions, including those related to the base bid as well as any 

alternates. 
2. We have listed “Self” or “Special Exception” in accordance with the instructions. 
3. All subcontractors are appropriately licensed as required by State law. 
 

FIRM:                                                                     
 
DATE:                                                SIGNED BY:                                                            
 
NOTICE:   FAILURE TO SUBMIT THIS FORM, PROPERLY COMPLETED AND SIGNED, AS REQUIRED 
IN THESE CONTRACT DOCUMENTS, SHALL BE GROUNDS FOR DFCMS REFUSAL TO ENTER INTO A 
WRITTEN CONTRACT WITH BIDDER.  ACTION MAY BE TAKEN AGAINST BIDDERS BID BOND AS 
DEEMED APPROPRIATE BY DFCM.  ATTACH A SECOND PAGE IF NECESSARY.  

STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES 
 

Division of Facilities Construction and 
DFCM



 

DFCM FORM 1b  113006  

 
 
 
 
 
 
 
 
 

FUGITIVE DUST PLAN 
 

 
 
 
 
 
The Contractor will fill out the form and file the original with the Division of Air Quality and a copy of 
the form with the Division of Facilities Construction & Management, prior to the issuance of any notice 
to proceed. 
 
The Contractor will be fully responsible for compliance with the Fugitive Dust Control Plan, including 
the adequacy of the plan, any damages, fines, liability, and penalty or other action that results from 
noncompliance. 
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Utah Division of Air Quality 

April 20, 1999 
 
GUIDANCE THAT MUST BE CONSIDERED IN DEVELOPING AND SUBMITTING A 
DUST CONTROL PLAN FOR COMPLIANCE WITH R307-309-3,  4, 5,  6, 7 
 
Source Information: 
 
1. Name of your operation (source): provide a name if the source is a construction site. 
 
 
 
 
2.  Address or location of your operation or construction site. 
 
 
 
 
 
3. UTM coordinates or Longitude/Latitude of stationary emission points at your operation. 
 
 
 
 
 
4. Lengths of the project, if temporary (time period). 
 
 
 
 
5. Description of process (include all sources of dust and fugitive dust).  Please, if necessary, use 

additional sheets of paper for this description.  Be sure to mark it as an attachment. 
 
 
 
 
 
6. Type of material processed or disturbed. 
 
 
 
 
7. Amount of material processed (tons per year, tons per month, lbs./hr., and applicable units). 
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8. Destination of product (where will the material produced be used or transported, be specific, 

provide address or specific location), information needed for temporary relocation applicants. 
 
 
 
 
 
 
9. Identify the individual who is responsible for the implementation and maintenance of fugitive 

dust control measures.  List name(s), position(s) and telephone number(s). 
 
 
 
 
 
 
10. List, and attach copies of any contract lease, liability agreement with other companies that may, 

or will, be responsible for dust control on site or on the project. 
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Description of Fugitive Dust Emission Activities 

(Things to consider in addressing fugitive dust control strategies.) 
 
 
1. Type of activities (drilling and blasting, road construction, development construction, earth 

moving and excavation, handling and hauling materials, cleaning and leveling, etc). 
 
 
 
 
2. List type of equipment generating the fugitive dust. 
 
 
 
 
3. Diagram the location of each activity or piece of equipment on site.  Please attach the diagram. 
 
 
 
 
4. Provide pictures or drawings of each activity.  Include a drawing of the unpaved/paved road 

network used to move loads “on” and “off” property. 
 
 
 
 
5. Vehicle miles travels on unpaved roads associated with the activity (average speed). 
 
 
 
 
6. Type of dust emitted at each source (coal, cement, sand, soil, clay, dust, etc.) 
 
 
 
 
7. Estimate the size of the release area at which the activity occurs (square miles).  For haul or dirt 

roads include total miles of road in use during the activity. 
 
 
 
 
 
 
 

Page 4 of 7 
19 



 

DFCM FORM 1b  113006  

Description of Fugitive Dust Emission Controls on Site  
 
 
Control strategies must be designed to meet 20% opacity or less on site (a lesser opacity may be defined 
by Approval Order conditions or federal requirements such as NSPS), and control strategies must 
prevent exceeding 10% opacity from fugitive dust at the property boundary (site boundary) for 
compliance with R307-309-3. 
 
1. Types of ongoing emission controls proposed for each activity, each piece of equipment, and 

haul roads. 
 
 
 
 
 
2. Types of additional dust controls proposed for bare, exposed surfaces (chemical stabilization, 

synthetic cover, wind breaks, vegetative cover, etc). 
 
 
 
 
 
3. Method of application of dust suppressant. 
 
 
 
 
 
4. Frequency of application of dust suppressant. 
 
 
 
 
 
5. Explain what triggers the use of a special control measure other than routine measures already in 

place, such as covered loads or measures covered by a permit condition (increase in opacity, high 
winds, citizen complaints, dry conditions, etc). 

 
 
 
 
6. Explain in detail what control strategies/measures will be implemented off-hours, i.e., 

Saturdays/Sundays/Holidays, as well as 6 PM to 6 AM each day. 
 
 
 

Page 5 of 7 
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Description of Fugitive Dust Control Off-site 
 
Prevent, to the maximum extent possible, deposition of materials, which may create fugitive dust on 
public and private paved roads in compliance with R307-309-5, 6, 7. 
 
1. Types of emission controls initiated by your operation that are in place “off” property 

(application of water, covered loads, sweeping roads, vehicle cleaning, etc.). 
 
 
 
 
 
2. Proposed remedial controls that will be initiated promptly if materials, which may create fugitive 

dust, are deposited on public and private paved roads. 
 
 
 
 
 
 
 
 
 
 
 
 
 
Submit the Dust Control Plan to: 
 
 Executive Secretary   Phone:   (801) 536-4000 
 Utah Air Quality Board  FAX:     (801) 536-4099 
 POB 144820 
 15 North 1950 West 

Salt Lake City, Utah 84114-4820 
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Fugitive Dust Control Plan Violation Report 
 
 
When a source is found in violation of R307-309-3 or in violation of the Fugitive Dust Control Plan, the 
course must submit a report to the Executive Secretary within 15 days after receiving a Notice of 
Violation.  The report must include the following information: 
 
1. Name and address of dust source. 
 
 
2. Time and duration of dust episode. 
 
 
3. Meteorological conditions during the dust episode. 
 
 
4. Total number and type of fugitive dust activities and dust producing equipment within each 

operation boundary.  If no change has occurred from the existing dust control plan, the source 
should state that the activity/equipment is the same. 

 
 
5. Fugitive dust activities or dust producing equipment that caused a violation of R-307-309-3 or 

the sources dust control plan. 
 
 
6. Reasons for failing to control dust from the dust generating activity or equipment. 
 
 
7. New and/or additional fugitive dust control strategies necessary to achieve compliance with 

R307-309-3, 4, 5, 6, or 7. 
 
 
8. If it can not be demonstrated that the current approved Dust Control Plan can result in 

compliance with R307-309-3 through 7, the Dust Control Plan must be revised so as to 
demonstrate compliance with 307-309-3 through 7.  Within 30 days of receiving a fugitive dust 
Notice of Violation, the source must submit the revised Plan to the Executive Secretary for 
review and approval. 

 
Submit the Dust Control Plan to: 
 Executive Secretary   Phone:   (801) 536-4000 
 Utah Air Quality Board  FAX:     (801) 536-4099 
 POB 144820 
 15 North 1950 West 
 Salt Lake City, Utah 84114-4820 
 
Attachments:  DFCM Form FDR R-307-309, Rule 307-309 
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300/300/____/FVA/____/_____/__/_ 
Project No.  ________ 

 
 
 

CONTRACTOR'S  AGREEMENT 
 
FOR: 
 
____________________________________ 
____________________________________ 
____________________________________ 
 
THIS CONTRACTOR'S AGREEMENT, made and entered into this ____ day of _________, 20__, by 
and between the DIVISION OF FACILITIES CONSTRUCTION AND MANAGEMENT, hereinafter 
referred to as "DFCM", and ______________________________, incorporated in the State of 
___________ and authorized to do business in the State of Utah, hereinafter referred to as "Contractor", 
whose address is ________________________________. 
 
WITNESSETH:  WHEREAS, DFCM intends to have Work performed at _______________________ 
_______________________________________________. 
 
WHEREAS, Contractor agrees to perform the Work for the sum stated herein. 
 
NOW, THEREFORE, DFCM and Contractor for the consideration provided in this Contractor's 
Agreement, agree as follows: 
 
ARTICLE  1.  SCOPE  OF  WORK.  The Work to be performed shall be in accordance with the 
Contract Documents prepared by _______________________________________________ and entitled 
“______________________________________________________________.” 
 
The DFCM General Conditions (“General Conditions”) dated May 25, 2005 on file at the office of 
DFCM and available on the DFCM website, are hereby incorporated by reference as part of this 
Agreement and are included in the specifications for this Project.  All terms used in this Contractor's 
Agreement shall be as defined in the Contract Documents, and in particular, the General Conditions.   
 
The Contractor Agrees to furnish labor, materials and equipment to complete the Work as required in the 
Contract Documents which are hereby incorporated by reference.  It is understood and agreed by the 
parties hereto that all Work shall be performed as required in the Contract Documents and shall be 
subject to inspection and approval of DFCM or its authorized representative.  The relationship of the 
Contractor to the DFCM hereunder is that of an independent Contractor. 
 
ARTICLE  2.  CONTRACT  SUM.  The DFCM agrees to pay and the Contractor agrees to accept in 
full performance of this Contractor's Agreement, the sum of _________________________________ 
____________________________________________ DOLLARS AND NO CENTS ($________.00), 
which is the base bid, and which sum also includes the cost of a 100% Performance Bond and a 100% 
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CONTRACTOR'S  AGREEMENT 
PAGE NO. 2 
 
 
Payment Bond as well as all insurance requirements of the Contractor.  Said bonds have already been 
posted by the Contractor pursuant to State law.  The required proof of insurance certificates have been 
delivered to DFCM in accordance with the General Conditions before the execution of this Contractor's 
Agreement. 
 
ARTICLE  3.  TIME  OF  COMPLETION  AND  DELAY  REMEDY.  The Work shall be 
Substantially Complete by ___________.  Contractor agrees to pay liquidated damages in the amount of 
$______ per day for each day after expiration of the Contract Time until the Contractor achieves 
Substantial Completion in accordance with the Contract Documents, if Contractor's delay makes the 
damages applicable.  The provision for liquidated damages is: (a) to compensate the DFCM for delay 
only; (b) is provided for herein because actual damages can not be readily ascertained at the time of 
execution of this Contractor's Agreement; (c) is not a penalty; and (d) shall not prevent the DFCM from 
maintaining Claims for other non-delay damages, such as costs to complete or remedy defective Work. 
 
No action shall be maintained by the Contractor, including its or Subcontractor or suppliers at any tier, 
against the DFCM or State of Utah  for damages or other claims due to losses attributable to hindrances 
or delays from any cause whatsoever, including acts and omissions of the DFCM or its officers, 
employees or agents, except as expressly provided in the General Conditions.  The Contractor may 
receive a written extension of time, signed by the DFCM, in which to complete the Work under this 
Contractor's Agreement in accordance with the General Conditions. 
 
ARTICLE  4.  CONTRACT  DOCUMENTS.  The Contract Documents consist of this Contractor's 
Agreement, the Conditions of the Contract (DFCM General Conditions, Supplementary and other 
Conditions), the Drawings, Specifications, Addenda and Modifications.  The Contract Documents shall 
also include the bidding documents, including the Invitation to Bid, Instructions to Bidders/ Proposers 
and the Bid/Proposal, to the extent not in conflict therewith and other documents and oral presentations 
that are documented as an attachment to the contract. 
 
All such documents are hereby incorporated by reference herein.  Any reference in this Contractor's 
Agreement to certain provisions of the Contract Documents shall in no way be construed as to lessen the 
importance or applicability of any other provisions of the Contract Documents. 
 
ARTICLE  5.  PAYMENT.  The DFCM agrees to pay the Contractor from time to time as the Work 
progresses, but not more than once each month after the date of Notice to Proceed, and only upon 
Certificate of the A/E for Work performed during the preceding calendar month, ninety-five percent 
(95%) of the value of the labor performed and ninety-five percent (95%) of the value of materials 
furnished in place or on the site.  The Contractor agrees to furnish to the DFCM invoices for materials 
purchased and on the site but not installed, for which the Contractor requests payment and agrees to  
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safeguard and protect such equipment or materials and is responsible for safekeeping thereof and if such 
be stolen, lost or destroyed, to replace same. 
 
Such evidence of labor performed and materials furnished as the DFCM may reasonably require shall be 
supplied by the Contractor at the time of request for Certificate of Payment on account.  Materials for 
which payment has been made cannot be removed from the job site without DFCM's written approval.  
Five percent (5%) of the earned amount shall be retained from each monthly payment.  The retainage, 
including any additional retainage imposed and the release of any retainage, shall be in accordance with 
UCA 13-8-5 as amended.  Contractor shall also comply with the requirements of UCA 13-8-5, including 
restrictions of retainage regarding subcontractors and the distribution of interest earned on the retention 
proceeds.  The DFCM shall not be responsible for enforcing the Contractor’s obligations under State law 
in fulfilling the retention law requirements with subcontractors at any tier. 
 
ARTICLE  6.  INDEBTEDNESS.  Before final payment is made, the Contractor must submit evidence 
satisfactory to the DFCM that all payrolls, materials bills, subcontracts at any tier and outstanding 
indebtedness in connection with the Work have been properly paid.  Final Payment will be made after 
receipt of said evidence, final acceptance of the Work by the DFCM as well as compliance with the 
applicable provisions of the General Conditions. 
 
Contractor shall respond immediately to any inquiry in writing by DFCM as to any concern of financial 
responsibility and DFCM reserves the right to request any waivers, releases or bonds from Contractor in 
regard to any rights of Subcontractors (including suppliers) at any tier or any third parties prior to any 
payment by DFCM to Contractor. 
 
ARTICLE  7.  ADDITIONAL  WORK.  It is understood and agreed by the parties hereto that no 
money will be paid to the Contractor for additional labor or materials furnished unless a new contract in 
writing or a Modification hereof in accordance with the General Conditions and the Contract Documents 
for such additional labor or materials has been executed.  The DFCM specifically reserves the right to 
modify or amend this Contractor's Agreement and the total sum due hereunder either by enlarging or 
restricting the scope of the Work. 
 
ARTICLE  8.  INSPECTIONS.  The Work shall be inspected for acceptance in accordance with the 
General Conditions. 
 
ARTICLE  9.  DISPUTES.  Any dispute, PRE or Claim between the parties shall be subject to the 
provisions of Article 7 of the General Conditions.  DFCM reserves all rights to pursue its rights and 
remedies as provided in the General Conditions.  
 
ARTICLE  10.  TERMINATION,  SUSPENSION  OR  ABANDONMENT.  This Contractor’s 
Agreement may be terminated, suspended or abandoned in accordance with the General Conditions. 
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ARTICLE  11.  DFCM'S  RIGHT  TO  WITHHOLD  CERTAIN  AMOUNT  AND  MAKE  USE 
THEREOF.  The DFCM may withhold from payment to the Contractor such amount as, in DFCM's 
judgment, may be necessary to pay just claims against the Contractor or Subcontractor at any tier for 
labor and services rendered and materials furnished in and about the Work.  The DFCM may apply such 
withheld amounts for the payment of such claims in DFCM's discretion.  In so doing, the DFCM shall be 
deemed the agent of Contractor and payment so made by the DFCM shall be considered as payment 
made under this Contractor's Agreement by the DFCM to the Contractor.  DFCM shall not be liable to 
the Contractor for any such payment made in good faith.  Such withholdings and payments may be made 
without prior approval of the Contractor and may be also be prior to any determination as a result of any 
dispute, PRE, Claim or litigation. 
 
ARTICLE  12.  INDEMNIFICATION.  The Contractor shall comply with the indemnification 
provisions of the General Conditions.  
 
ARTICLE  13.   SUCCESSORS AND ASSIGNMENT  OF  CONTRACT.  The DFCM and 
Contractor, respectively bind themselves, their partners, successors, assigns and legal representatives to 
the other party to this Agreement, and to partners, successors, assigns and legal representatives of such 
other party with respect to all covenants, provisions, rights and responsibilities of this Contractor’s 
Agreement.   The Contractor shall not assign this Contractor’s Agreement without the prior written 
consent of the DFCM, nor shall the Contractor assign any moneys due or to become due as well as any 
rights under this Contractor’s Agreement, without prior written consent of the DFCM. 
 
ARTICLE  14.  RELATIONSHIP  OF  THE  PARTIES.  The Contractor accepts the relationship of 
trust and confidence established by this Contractor's Agreement and covenants with the DFCM to 
cooperate with the DFCM and A/E and use the Contractor's best skill, efforts and judgment in furthering 
the interest of the DFCM; to furnish efficient business administration and supervision; to make best 
efforts to furnish at all times an adequate supply of workers and materials; and to perform the Work in 
the best and most expeditious and economic manner consistent with the interests of the DFCM.  
 
ARTICLE  15.  AUTHORITY  TO  EXECUTE  AND  PERFORM  AGREEMENT.   Contractor 
and DFCM each represent that the execution of this Contractor's Agreement and the performance 
thereunder is within their respective duly authorized powers. 
 
ARTICLE  16.  ATTORNEY  FEES  AND  COSTS.  Except as otherwise provided in the dispute 
resolution provisions of the General Conditions, the prevailing party shall be entitled to reasonable 
attorney fees and costs incurred in any action in the District Court and/or appellate body to enforce this 
Contractor's Agreement or recover damages or any other action as a result of a breach thereof. 
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IN WITNESS WHEREOF, the parties hereto have executed this Contractor's Agreement on the day 
and year stated hereinabove. 
 
 
       CONTRACTOR:                              
 
              
       Signature                                 Date 
 
       Title:         
State of       _____________) 
             )                                                   
County of    _____________)    Please type/print name clearly 
 
On this ____ day of _________, 20____, personally appeared before me, __________________, 
whose identity is personally known to me (or proved to me on the basis of satisfactory evidence) and 
who by me duly sworn (or affirmed), did say that he (she) is the ________________ (title or office) of 
the firm and that said document was signed by him (her) in behalf of said firm. 
 
       _____________________________ 
       Notary Public 
(SEAL) 
       My Commission Expires _________ 
 
 
 
 
APPROVED AS TO AVAILABILITY  DIVISION OF FACILITIES 
OF FUNDS:      CONSTRUCTION AND MANAGEMENT 
 
               
David D. Williams, Jr.                 Date  ________________- Manager      Date 
DFCM Administrative Services Director  Capital Development/Improvements  
 
 
 
 
APPROVED AS TO FORM:    APPROVED FOR EXPENDITURE: 
ATTORNEY GENERAL    
November 30, 2006            
By: Alan S. Bachman     Division of Finance                                Date 
 Asst Attorney General 
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PERFORMANCE  BOND 
 (Title 63, Chapter 56, U. C. A. 1953, as Amended) 
 

That                                                                                                                                                           hereinafter referred to as the "Principal" and 
                                                                                                                               , a corporation organized and existing under the laws of the State of  
 , with its principal office in the City of                                      and authorized to transact business in this State and U. S. Department of the Treasury 
Listed (Circular 570, Companies Holding Certificates of Authority as Acceptable Securities on  Federal Bonds and as Acceptable Reinsuring Companies); 
hereinafter referred to as the "Surety," are held and firmly bound unto the State of Utah, hereinafter referred to as the "Obligee, " in the amount of    
                                                                            DOLLARS ($                                        ) for the payment whereof, the 
said Principal and Surety bind themselves and their heirs, administrators, executors, successors and assigns, jointly and severally, firmly by these presents. 
 

WHEREAS, the Principal has entered into a certain written Contract  with the Obligee, dated the                   day of                                 , 20         , to 
construct                                                                                                                                                                                                                          
in the County of                                  , State of Utah, Project No.                                    , for the approximate sum of                                
                                                                                                                                                           Dollars ($                                             ), which 
Contract is hereby incorporated by reference herein. 
 

NOW, THEREFORE, the condition of this obligation is such that if the said Principal shall faithfully perform the Contract in accordance with the  
Contract Documents including, but not limited to, the Plans, Specifications and conditions   thereof, the one year performance warranty, and the terms of the  
Contract as said Contract may be subject to Modifications or changes, then this obligation shall be void; otherwise it shall remain in full force and effect.  
 

No right of action shall accrue on this bond to or for the use of any person or corporation other than the state named herein or the heirs, executors, 
administrators or successors of the Owner. 
 

The parties agree that the dispute provisions provided in the Contract Documents apply and shall constitute the sole dispute procedures of the parties. 
 

PROVIDED,  HOWEVER, that this Bond is executed pursuant to the Provisions of Title 63, Chapter 56, Utah Code Annotated, 1953, as amended, 
and all liabilities on this Bond shall be determined in accordance with said provisions to the same extent as if it were copied at length herein. 
 

IN WITNESS WHEREOF, the said Principal and Surety have signed and sealed this instrument this             day of                               ,  20           . 
 
WITNESS OR ATTESTATION: PRINCIPAL: 
 
                                                                                                                                                                                                                   
 

By:                                                                                                       
             (Seal) 

Title:                                                                                                    
 
 
WITNESS OR ATTESTATION:     SURETY: 
 
                                                                                                                                                                                                                  
 

By:                                                                                                    
       Attorney-in-Fact                                                                   (Seal) 

STATE OF                                       ) 
                                                         )   ss. 
COUNTY OF                                   ) 
 
On this               day of                                      ,  20       , personally appeared before me                                                                                                   , whose 
identity is personally known to me or proved to me on the basis of satisfactory evidence, and who, being by me duly sworn, did say that he/she is the Attorney 
in-fact of the above-named Surety Company and  that  he/she is duly authorized to execute the same and has complied in all respects with the laws of Utah  in 
reference to becoming sole surety upon bonds, undertakings and obligations, and that he/she acknowledged to me that as Attorney-in-fact executed the same. 
 
Subscribed and sworn to before me this                   day of                                                  , 20             . 
 
My commission expires:                                                         
Resides at:                                                                               ________       

NOTARY PUBLIC 
 
 
 

Approved As To Form:  May 25, 2005 
By Alan S. Bachman,  Asst Attorney General 
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PAYMENT  BOND 
 (Title 63, Chapter 56, U. C. A. l953, as Amended) 
 
KNOW ALL PERSONS BY THESE PRESENTS: 
 

That                                                                                                                      hereinafter referred to as the "Principal," and                
                                                 , a corporation organized and existing under the laws of the State  of      authorized to do business in this State 
and U. S. Department of the Treasury Listed (Circular 570, Companies Holding Certificates of Authority as Acceptable Securities on Federal Bonds and as 
Acceptable Reinsuring Companies); with its principal office in the City of   ,  hereinafter referred to as the "Surety," are held and firmly bound unto 
the State of Utah hereinafter referred to as the "Obligee," in the amount of            
Dollars ($                                        ) for the payment whereof, the said Principal and Surety bind themselves and their heirs, administrators, executors, successors 
and assigns, jointly and severally, firmly by these presents. 
 

WHEREAS, the Principal has entered into a certain written Contract with the Obligee, dated the                day of                                     , 20         ,  
to construct                
in the County of                                   , State of Utah, Project No.                                    for the approximate sum of             
                                                                                   Dollars ($                 ), which contract is hereby 
incorporated by reference herein. 
 

NOW, THEREFORE, the condition of this obligation is such that if the said Principal shall pay all claimants supplying labor or materials to Principal  
or Principal's Subcontractors in compliance with the provisions of Title 63, Chapter 56, of Utah Code Annotated, l953, as amended, and in the prosecution of the 
Work provided for in said Contract, then, this obligation shall be void; otherwise it shall remain in full force and effect.  
 

That said Surety to this Bond, for value received, hereby stipulates and agrees that no changes, extensions of time, alterations or additions to the terms  
of the Contract or to the Work to be performed thereunder, or the specifications or drawings accompanying same shall in any way affect its obligation on this Bond,  
and does hereby waive notice of any such changes, extensions of time, alterations or additions to the terms of the Contract or to the Work or to the specifications  
or drawings and agrees that they shall become part of the Contract Documents. 
 

PROVIDED, HOWEVER, that this Bond is executed pursuant to the provisions of Title 63, Chapter 56, Utah Code Annotated, 1953, as amended, and  
all liabilities on this Bond shall be determined in accordance with said provisions to the same extent as if it were copied at length herein. 
 

IN WITNESS WHEREOF, the said Principal and Surety have signed and sealed this instrument this               day of                              , 20         . 
 
WITNESS OR ATTESTATION:     PRINCIPAL: 
 
                                                                                                                                                                                                            
 

By:                                                                                                     
                                                                                 (Seal) 

Title:                                                                                                    
 
WITNESS OR ATTESTATION:     SURETY: 
 
                                                                                                                                                                                                             
 

By:                                                                                                       
STATE OF                                      )            Attorney-in-Fact                                                                (Seal) 
                                                        )  ss.  
COUNTY OF                                 ) 
 

On this                day of                                                , 20          ,  personally appeared before me             
                                                                                                                                        , whose identity is personally known to me or proved  to  me on  the basis of 
satisfactory evidence, and who, being by me duly sworn, did say that he/she is the Attorney-in-fact of the above-named Surety Company, and that he/she is duly 
authorized to execute the same and has complied in all respects with the laws of Utah in reference to becoming sole surety upon bonds, undertakings and 
obligations, and that he/she acknowledged to me that as Attorney-in-fact executed the same. 
 
Subscribed and sworn to before me this               day of                                                             ,  20            . 
 
My commission expires:                                                  
Resides at:                                                                                                                                                                         

   NOTARY PUBLIC 
 
 

Approved As To Form:  May 25, 2005 
By Alan S. Bachman,  Asst Attorney General 
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CHANGE ORDER #   
_____________________________________________________________________________________________ 
CONTRACTOR:     AGENCY OR INSTITUTION:  
       PROJECT NAME:   
       PROJECT NUMBER:   
       CONTRACT NUMBER:   
ARCHITECT:      DATE:     
 

 
               AMOUNT 

 
                DAYS 

 
CONSTRUCTION 
CHANGE 
DIRECTIVE NO. 

 
PROPOSAL 
REQUEST 
NO.  

 
 INCREASE 

 
 DECREASE 

 
INCREASE 

 
DECREASE 

 
 

     

  
 

  
 

 
 

 
 

  
 

  
 

 
 

 
 

  
 

  
 

 
 

 
 

  
 

  
 

 
 

 
 

 
 

 
 

  
 

 
 

 
 

 
 

 
 

  
 

 
 

 
 

 
 

 
 

   

                               Amount                Days                 Date 
 
ORIGINAL CONTRACT 

   

 
TOTAL PREVIOUS CHANGE ORDERS  

   
 

 
TOTAL THIS CHANGE ORDER  

   
 

 
ADJUSTED CONTRACT 

   

 
DFCM and Contractor agree that the terms, contract sum, scope of the Work and time specified in this Change Order 
shall constitute the full accord and satisfaction, and complete adjustment to the Contract and includes all direct and 
indirect costs and effects related to, incidental to, and/or reasonably implied from such change in the contract terms, 
sum, scope of the Work and time. 
 
Contractor:                                                                                                                                           

 Date 
Architect/Engineer:                                                                                                                    

 Date 
Agency or Institution:                                                                                                                           

 Date 
DFCM:                                                                                                                                 

 Date 
Funding Verification:                                                                                                       
                                                                                                            Date 

Page _____ of _____page(s) 
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CERTIFICATE  OF  SUBSTANTIAL  COMPLETION 
 
PROJECT                                                                                                       PROJECT NO:  ___________________________ 
AGENCY/INSTITUTION ______________________________________________________________________________  
 
AREA ACCEPTED                
 
The Work performed under the subject Contract has been reviewed on this date and found to be Substantially Completed as 
defined in the General Conditions; including that the construction is sufficiently completed in accordance with the Contract 
Documents, as modified by any change orders agreed to by the parties, so that the State of Utah can occupy the Project or specified 
area of the Project for the use for which it is intended. 
 
The DFCM - (Owner) accepts the Project or specified area of the Project as Substantially Complete and will assume full 
possession of the Project or specified area of the Project at                      (time) on                                          (date). 
 
The DFCM accepts the Project for occupancy and agrees to assume full responsibility for maintenance and operation, including 
utilities and insurance, of the Project subject to the  itemized responsibilities and/or exceptions noted below: 
                
 
                
 
The Owner acknowledges receipt of the following closeout and transition materials: 
� As-built Drawings     � O & M Manuals � Warranty Documents � Completion of Training         

Requirements 
 
A list of items to be completed or corrected (Punch List) is attached hereto.  The failure to include an item on it does not alter the 
responsibility of the Contractor to complete all the Work in accordance with the Contract Documents, including authorized 
changes thereof.  The amount of  _____________(Twice the value of the punch list work) shall be  retained to assure the 
completion of the punch list work.                                                     
 
The Contractor shall complete or correct the Work on the list of (Punch List) items appended hereto within                    _
 calendar days from the above date of issuance of this Certificate.  The amount withheld pending completion of the list of 
items noted and agreed to shall be: $________________.  If the list of items is not completed within the time allotted the Owner 
has the right to be compensated for the delays and/or complete the work with the help of independent contractor at the expense of 
the retained project funds.  If the retained project funds are insufficient to cover the delay/completion damages, the Owner shall be 
promptly reimbursed for the balance of the funds needed to compensate the Owner. 
 
       by:         
CONTRACTOR (include name of firm)                               (Signature)                                                           DATE 
                                                                                
       by:         
A/E  (include name of firm)                                                  (Signature)                                                           DATE 
                                                                                                                                                                                                                           
       by:         
USING INSTITUTION OR AGENCY                                (Signature)                                                           DATE 
 
       by:         
DFCM  (Owner)                                                                   (Signature)                                                            DATE 
 
4110 State Office Building, Salt Lake City, Utah  84114  cc:            Parties Noted 
telephone 801-538-3018 • facsimile 801-538-3267 • http://dfcm.utah.gov          DFCM, Director 
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Moab Regional Center  DFCM Project # 06288310 
HVAC Upgrades  VBFA Project # 06266 
 
 
 

SECTION 15010 - BASIC MECHANICAL REQUIREMENTS 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of Contract, including General and 
Supplementary Conditions and Division 1 Specification Sections, apply to this 
and the other sections of Division 15. 

B. This section applies to all Division 15 specification sections. 

1.2 SUMMARY 

A. This Section includes general administrative and procedural requirements for 
mechanical installations.  The following administrative and procedural 
requirements are included in this Section to expand the requirements specified in 
Division 1: 
1. Submittals. 
2. Record documents. 
3. Mechanical installations. 
4. Cutting and patching. 

B. Related Sections:  The following sections contain requirements that relate to this 
section: 
1. Division 15 Section "BASIC MECHANICAL MATERIALS AND 

METHODS," for materials and methods common to the remainder of 
Division 15, plus general related specifications including: 
a. Access to mechanical installations. 
b. Excavation for mechanical installations within the building 

boundaries, and from building to utilities connections. 

1.3 GOVERNING REGULATIONS AND AUTHORITIES 

A. Regulations include laws, ordinances, codes, statutes, and lawful orders issued 
by authorities having jurisdiction, as well as rules, conventions, and agreements 
within the construction industry that control performance of the work, govern the 
execution of the work embodied in the contract documents, and the interpretation 
of the contract documents. 

B. Applicable codes and documents to this project are, but not limited to, the 
following: 
1. 2006 International Building Code - (with Utah amendments) 
2. 2006 International Mechanical Code - (with Utah amendments) 
3. 2006 International Plumbing Code - (with Utah amendments) 
4. 2006 International Energy Conservation Code. 
5. National Electrical Code - current edition 
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1.4 SUBMITTALS 

A. General:  Follow the procedures specified in Division 1 Section "SUBMITTALS", 
and as outlined below. 
1. By description, catalog number and manufacturer's name standards of 

quality have been established for certain manufactured equipment items 
and specialties which are to be furnished by this Division.  Substitute 
products of equal or better quality may only be proposed for use if 
specifically named in the specifications or given written approval prior to 
bidding.  Requests for substitution shall be made in accordance with the 
General Provisions. 

2. Within 45 days after the date of award of contract, and before 
commencement of work, a complete schedule of all equipment and 
materials proposed for installation shall be submitted. 

3. Submittal data for Division 15 shall be submitted arranged in a three-ring 
binder.  Binder shall have a complete index with equipment listed in the 
same sequence as the sections in the specifications.  Identify the 
equipment submitted with drawings, schedule number, and specification 
paragraph number. 

4. Submittals shall include, but not be limited to the following: 
a. Scheduled Equipment Items 
b. Vibration Elimination Devices 
c. Seismic Restraint System 
d. Automatic Temperature Controls 
e. Certificates of Guarantee 

5. Description of equipment shall include sizes, capacities, operating 
characteristics, brand names, motor horsepowers, accessories, materials 
gauges, manufacturer's maintenance instructions and other pertinent 
information required to establish quality of the products.  List on the front 
of catalogs the page number referring to submitted items.  Underline 
applicable data on the indicated pages.  Where proposed equipment size 
varies from equipment first named, Contractor shall specifically call 
Architect's attention to that fact in writing at the time of submission of 
data. 

6. All submittal data shall be turned over to the Architect at one time.  No 
consideration will be given to partial submittals. 

7. After engineering review, the Contractor may proceed to place an order 
for such item of equipment.  However, actual fabrication by manufacturer 
may not commence until complete and accurate shop drawings have 
been submitted to Architect and have received his reviewed stamp and 
signature. 

8. A copy of the complete contract specification for the item, including motor 
requirements and any specific details of construction, shown on the 
drawings shall be sent to the factory furnishing such item, at the time the 
order is placed to avoid unnecessary errors. 

9. The Contractor should protect himself with the supplier of alternate 
named equipment.  Should Contractor submit on any item of equipment 
other than first named equipment in the specification and if alternate 
equipment is rejected or disapproved by the Architect for any of the 
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reasons stated above, the Contractor shall be required to resubmit on first 
named equipment. 

10. All items other than first named specified equipment shall show and state 
all exceptions and deviations taken and shall include design calculations. 

11. The Contractor shall review the submittals prior to submission to make 
sure that submittals are complete in all details.  Contractor shall verify 
equipment dimensions to fit the spaces provided with sufficient clearance 
for servicing the equipment.  Submittals will not be reviewed which do not 
bear the Contractor's notation that such checking has been made. 

12. Equipment submittal shall show the proper arrangements to suit 
installation and maintenance such as motor location, access doors, filter 
removal, piping connections, etc. 

13. Equipment submittal sheets shall be clearly marked indicating equipment 
symbol and exact selection of proposed equipment. 

14. Review and acceptance of submittal does not relieve the Contractor of 
responsibility for fulfilling the contract requirements.  Review of the 
submittal shall not change the contract requirements.  Items not covered 
in the accepted submittal or items incorrectly covered but not recognized 
or identified shall not be used contrary to the contract documents. 

15. Verify electrical characteristics of all equipment with Division 16 before 
ordering any equipment. 

B. Increase, by the quantity listed below, the number of mechanical related shop 
drawings, product data, and samples submitted, to allow for required distribution 
plus one copy of each submittal required, which will be retained by the 
Mechanical Consulting Engineer. 
1. Shop Drawings - Initial Submittal:  1 additional blue- or black-line prints. 
2. Shop Drawings - Final Submittal:  1 additional blue- or black-line prints. 
3. Product Data:  1 additional copy of each item. 
4. Samples:  1 additional set. 

C. Additional copies may be required by individual sections of these Specifications. 

1.5 RECORD DOCUMENTS 

A. Indicate the following installed conditions: 
1. Equipment locations (exposed and concealed), dimensioned from 

prominent building lines. 
2. Approved substitutions, Contract Modifications, and actual equipment and 

materials installed. 

1.6 DELIVERY, STORAGE, AND HANDLING 

A. Deliver products to the project properly identified with names, model numbers, 
types, grades, compliance labels, and other information needed for identification. 
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1.7 WARRANTIES 

A. In addition to guarantee specified in General Conditions, guarantee heating and 
plumbing systems to be free from noise in operation that may develop from 
failure to construct system in accordance with Contract Documents. 

B. That all pipes, conduit, and connections shall be free from foreign matter and 
pockets and that all other obstructions to the free passage of water, liquid and 
vent shall be removed. 

C. That all devices incorporated in these systems shall be adjusted in a manner that 
each shall develop its maximum efficiency in the operation of the system. 

D. All equipment and the complete system shall be guaranteed for a period of one 
year from the date of Substantial Completion.  The Contractor shall be 
responsible for a 100-percent guarantee for the system and all items of 
equipment for this period. 

E. Any failure that disables a heating or cooling system shall have repairs 
completed within 24 hours.  If repair parts are not available in local stock, they 
shall be shipped via air freight at no charge to the owner. 

PART 2 - PRODUCTS 

2.1 GENERAL 

A. Arrange equipment with factory panels, conduits, piping, etc. to allow proper 
access to equipment.  Comply with clearances required by the National Electric 
Code. 

PART 3 - EXECUTION 

3.1 ROUGH-IN 

A. Verify final locations for rough-ins with field measurements and with the 
requirements of the actual equipment to be connected. 

3.2 MECHANICAL INSTALLATIONS 

A. General:  Sequence, coordinate, and integrate the various elements of 
mechanical systems, materials, and equipment.  Comply with the following 
requirements: 
1. Coordinate mechanical systems, equipment, and materials installation 

with other building components. 
2. Verify all dimensions by field measurements. 
3. Arrange for chases, slots, and openings in other building components 

during progress of construction, to allow for mechanical installations. 
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4. Coordinate the installation of required supporting devices and sleeves to 
be set in poured-in-place concrete and other structural components, as 
they are constructed. 

5. Sequence, coordinate, and integrate installations of mechanical materials 
and equipment for efficient flow of the Work.  Give particular attention to 
large equipment requiring positioning prior to closing in the building. 

6. Where mounting heights are not detailed or dimensioned, install systems, 
materials, and equipment to provide the maximum headroom possible. 

7. Coordinate connection of mechanical systems with exterior underground 
and overhead utilities and services.  Comply with requirements of 
governing regulations, franchised service companies, and controlling 
agencies.  Provide required connection for each service. 

8. Install systems, materials, and equipment to conform with manufacturers 
installation instructions and approved submittal data, including 
coordination drawings, to greatest extent possible.  Conform to 
arrangements indicated by the Contract Documents, recognizing that 
portions of the Work are shown only in diagrammatic form.  Where 
coordination requirements conflict with individual system requirements, 
refer conflict to the Architect. 

9. Install systems, materials, and equipment level and plumb, parallel and 
perpendicular to other building systems and components, where installed 
exposed in finished spaces. 

10. Install mechanical equipment to facilitate servicing, maintenance, and 
repair or replacement of equipment components.  As much as practical, 
connect equipment for ease of disconnecting, with minimum of 
interference with other installations.  Extend grease fittings to an 
accessible location. 

11. Install systems, materials, and equipment giving right-of-way priority to 
systems required to be installed at a specified slope. 

12. Completely clean all mechanical equipment and systems of dirt, dust, 
debris and overspray at the time of substantial completion. 

13. All factory-authorized equipment start-ups shall be witnessed by the 
Owner's representative, unless written exception is given.  Any equipment 
start-ups completed without Owner's representative being present shall 
be repeated. 

3.3 CUTTING AND PATCHING 

A. The following requirements apply: 
1. Protection of Installed Work:  During cutting and patching operations, 

protect adjacent installations. 

B. Perform cutting, fitting, and patching of mechanical equipment and materials 
required to: 
1. Uncover Work to provide for installation of ill-timed Work. 
2. Remove and replace defective Work. 
3. Remove and replace Work not conforming to requirements of the 

Contract Documents. 
4. Remove samples of installed Work as specified for testing. 
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5. Install equipment and materials in existing structures. 
6. Upon written instructions from the Architect, uncover and restore Work to 

provide for Architect/Engineer observation of concealed Work. 

C. Cut, remove and legally dispose of selected mechanical equipment, components, 
and materials as indicated, including but not limited to removal of mechanical 
piping, heating units, plumbing fixtures and trim, and other mechanical items 
made obsolete by the new Work. 

D. Protect the structure, furnishings, finishes, and adjacent materials not indicated 
or scheduled to be removed. 

E. Provide and maintain temporary partitions or dust barriers adequate to prevent 
the spread of dust and dirt to adjacent areas. 
1. Patch existing finished surfaces and building components using new 

materials matching existing materials and experienced Installers.  
Installers' qualifications refer to the materials and methods required for 
the surface and building components being patched. 

2. Patch finished surfaces and building components using new materials 
specified for the original installation and experienced Installers.  Installers' 
qualifications refer to the materials and methods required for the surface 
and building components being patched. 

 

END OF SECTION 15010 
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SECTION 15784 - ROOFTOP UNITS 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and 
Supplementary Conditions and other Division 1 Specification Sections, apply to 
this Section. 

1.2 SUMMARY 

A. This Section includes rooftop heating and cooling units. 

1.3 SUBMITTALS 

A. Product Data:  Include manufacturer's technical data for each model indicated, 
including rated capacities of selected model clearly indicated; dimensions; 
required clearances; shipping, installed, and operating weights; furnished 
specialties; accessories; and installation and startup instructions. 

B. Shop Drawings:  Detail equipment assemblies and indicate dimensions, weights, 
loadings, required clearances, method of field assembly, components, and 
location and size of each field connection.  Detail mounting, securing, and 
flashing of roof curb to roof structure.  Indicate coordinating requirements with 
roof membrane system. 
1. Wiring Diagrams:  Detail wiring for power, signal, and control systems and 

differentiate between manufacturer-installed and field-installed wiring. 

C. Commissioning Reports:  Indicate results of startup and testing commissioning 
requirements.  Submit copies of completed and signed checklists and include in 
maintenance manuals. 

D. Maintenance Data:  For equipment to include in the maintenance manuals.  
Include installation and startup instructions, completed and signed checklists, 
parts list, operating instructions, and technical data. 

E. Warranties:  Special warranties specified in this Section. 

1.4 QUALITY ASSURANCE 

A. Fabricate and label refrigeration system to comply with ASHRAE 15, "Safety 
Code for Mechanical Refrigeration." 

B. Energy Efficiency Ratio:  Equal to or greater than prescribed by ASHRAE 90.1, 
"Energy Efficient Design of New Buildings except Low-Rise Residential 
Buildings." 
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C. Coefficient of Performance:  Equal to or greater than prescribed by ASHRAE 
90.1, "Energy Efficient Design of New Buildings except Low-Rise Residential 
Buildings." 

D. Listing and Labeling:  Provide electrically operated components specified in this 
Section that are listed and labeled. 
1. The Terms "Listed" and "Labeled":  As defined in the National Electrical 

Code, Article 100. 
2. Listing and Labeling Agency Qualifications:  A "Nationally Recognized 

Testing Laboratory" as defined in OSHA Regulation 1910.7. 

E. Comply with AGA Z223.1 for gas-fired furnace section. 

F. Comply with NFPA 70. 

1.5 DELIVERY, STORAGE, AND HANDLING 

A. Deliver rooftop units as factory-assembled units with protective crating and 
covering. 

B. Coordinate delivery of units in sufficient time to allow movement into building. 

C. Handle rooftop units to comply with manufacturer's written rigging and installation 
instructions for unloading and moving to final location. 

1.6 COORDINATION 

A. Coordinate installation of roof curb adaptors with existing roof curbs, equipment 
supports, and roof penetrations. 

1.7 WARRANTY 

A. General Warranty:  The special warranty specified in this Article shall not deprive 
the Owner of other rights the Owner may have under other provisions of the 
Contract Documents and shall be in addition to, and run concurrent with, other 
warranties made by the Contractor under requirements of the Contract 
Documents. 

B. Special Warranty:  A written warranty, executed by the manufacturer and signed 
by the Contractor, agreeing to replace components that fail in materials or 
workmanship, within the specified warranty period.  Replacement to include 
component and labor to remove and install. 
1. Warranty Period, Compressors:  Manufacturers standard, but not less 

than 5 years after date of Substantial Completion. 
2. Warranty Period, Heat Exchangers:  Manufacturers standard, but not less 

than 10 years after date of Substantial Completion. 
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1.8 EXTRA MATERIALS 

A. Furnish extra materials described below that match products installed, are 
packaged with protective covering for storage, and are identified with labels 
describing contents. 
1. Fan Belts:  One set for each belt-drive fan. 
2. Filters:  One set of filters for each unit. 

PART 2 - PRODUCTS 

2.1 MANUFACTURERS 

A. Manufacturers:  Subject to compliance with requirements, provide products by 
one of the following: 

 
1. Rooftop Units, 10 Tons (21 kW) and Smaller: 

a. Aaon. 
b. Carrier Corp.; Carrier Air Conditioning Div. 
c. Lennox Industries Inc. 
d. McQuay International. 
e. Trane Company (The); North American Commercial Group. 
f. York International Corp. 

2.2 ROOFTOP UNITS SMALLER THAN 10 TONS (21 kW) 

A. Description:  Factory assembled and tested; designed for roof or slab installation; 
and consisting of compressors, condensers, evaporator coils, condenser and 
evaporator fans, refrigeration and temperature controls, filters, and dampers. 

B. Casing:  Manufacturer's standard construction with corrosion-protection coating 
and exterior finish, removable panels or access doors with neoprene gaskets for 
inspection and access to internal parts, minimum 1/2-inch- (13-mm-) thick 
thermal insulation, knockouts for electrical and piping connections, exterior 
condensate drain connection, lifting lugs.  Condenser coil guard. 

C. Evaporator Fans:  Forward curved, centrifugal, directly driven with permanently 
lubricated motor bearings. 

D. Condenser Fans:  Propeller type, directly driven with permanently lubricated 
motor bearings, and personnel protection guard. 

E. Refrigerant Coils:  Aluminum-plate fin and seamless copper tube in galvanized 
steel casing with equalizing-type vertical distributor. 

F. Compressors:  Hermetic with integral vibration isolators and crankcase heaters. 

G. Heat Exchangers:  Manufacturer's standard construction for gas-fired heat 
exchangers and burners with the following controls: 
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1. Redundant gas valves. 
2. Intermittent pilot ignition. 
3. Electronic-spark ignition system. 
4. High-limit cutout. 
5. Forced-draft proving switch. 

H. Economizer Control:  Return- and outside-air dampers, outside-air filter, fully 
modulating electronic-control system with adjustable mixed-air thermostat and 
automatic changeover. 

2.3 ROOF CURBS ADAPTORS 

A. Manufacturer's standard. 
1. Fully assembled curb adaptor. 
2. Includes internal duct transitions. 
3. Internally insulated with 1-inch 1.5 lb insulation. 
4. Corner welds are sealed. 
5. Adaptor pans an supports. 

2.4 MOTORS 

A. Refer to Division 15 Section "Motors" for general requirements for factory-
installed motors. 

B. Motor Construction:  NEMA MG 1, general purpose, continuous duty, Design B. 

C. Enclosure Type:  Open, dripproof. 

2.5 SOURCE QUALITY CONTROL 

A. Verification of Performance:  Rate capacity according to ARI 210/240, "Unitary 
Air-Conditioning and Air Source Heat Pump Equipment." 

B. Verification of Performance:  Rate capacity according to ARI 360, "Commercial 
and Industrial Unitary Air-Conditioning Equipment." 
1. Sound Power Level Ratings:  Comply with ARI 270, "Standard for Sound 

Rating of Outdoor Unitary Equipment." 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Examine existing roof curbs for compliance with requirements for conditions 
affecting installation and performance of rooftop units.  Do not proceed with 
installation until unsatisfactory conditions have been corrected. 
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B. Examine roof for compliance with requirements for conditions affecting 
installation and performance of rooftop units.  Do not proceed with installation 
until unsatisfactory conditions have been corrected. 

3.2 INSTALLATION 

A. Install units according to manufacturer's written instructions. 

B. Install units level and plumb, maintaining manufacturer's recommended 
clearances. 

C. Unit Support:  Install unit on structural curbs and level. 

3.3 CONNECTIONS 

A. The following are specific connection requirements: 
1. Install piping to allow service and maintenance. 
2. Gas Piping:  Connect gas piping to burner, full size of gas train inlet, and 

provide union with sufficient clearance for burner removal and service. 

B. Electrical:  Conform to applicable requirements in Division 16 Sections. 

C. Ground equipment. 
1. Tighten electrical connectors and terminals according to manufacturer's 

published torque-tightening values.  Where manufacturer's torque values 
are not indicated, use those specified in UL 486A and UL 486B. 

3.4 COMMISSIONING 

A. Verify that installation is as indicated and specified. 

B. Complete manufacturer's installation and startup checks and perform the 
following: 
1. Level unit on housekeeping base, and flash curbs to unit and to roof. 
2. Inspect for visible damage to unit casing. 
3. Inspect for visible damage to furnace combustion chamber. 
4. Inspect for visible damage to compressor, air-cooled condenser coil, and 

fans. 
5. Verify that clearances have been provided for servicing. 
6. Check that labels are clearly visible. 
7. Clean furnace flue and condenser and inspect for construction debris. 
8. Verify that controls are connected and operable. 
9. Remove shipping bolts, blocks, and tie-down straps. 
10. Verify that filters are installed. 
11. Adjust vibration isolators. 
12. Connect and purge gas line. 
13. Check that burner and controls are suitable to operate at temperatures as 

low as minus 40 deg F (minus 40 deg C). 
14. Check acoustic insulation. 
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15. Check operation of barometric dampers. 

C. Lubricate bearings on fan. 

D. Check fan-wheel rotation for correct direction without vibration and binding. 

E. Adjust fan belts to proper alignment and tension. 

F. Start unit according to manufacturer's written instructions. 
1. Perform starting of refrigeration in summer only. 
2. Complete startup sheets and attach signed copy with Contractor's startup 

report. 

G. Check and record performance of interlocks and protection devices; verify 
sequences. 

H. Operate unit for an initial period as recommended or required by manufacturer. 

I. Perform the following operations for both minimum and maximum firing, and 
adjust burner for peak efficiency.  Adjust pilot to stable flame. 
1. Measure gas pressure on manifold. 
2. Measure combustion-air temperature at inlet to combustion chamber. 
3. Measure flue-gas temperature at furnace discharge. 
4. Perform flue-gas analysis.  Measure and record flue-gas carbon dioxide 

and oxygen concentration. 
5. Measure supply-air temperature and volume when burner is at maximum 

firing rate and when burner is off.  Calculate useful heat to supply air. 
6. Check for backdraft under full operation. 

J. Calibrate thermostats. 

K. Adjust and check high-temperature limits. 

L. Check internal isolators. 

M. Check outside-air damper for proper stroke and interlock with return-air dampers. 

N. Check controls for correct sequencing of heating, mixing dampers, refrigeration, 
and normal and emergency shutdown. 

O. Start refrigeration and measure and record the following: 
1. Coil leaving-air, dry- and wet-bulb temperatures. 
2. Coil entering-air, dry- and wet-bulb temperatures. 
3. Outside-air, dry-bulb temperature. 
4. Air-cooled-condenser, discharge-air, dry-bulb temperature. 

P. Measure and record the following minimum and maximum airflows.  Plot fan 
volumes on fan curve. 
1. Supply-air volume. 
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2. Return-air volume. 
3. Relief-air volume. 
4. Outside-air intake volume. 

Q. Simulate maximum cooling demand and check the following: 
1. Compressor refrigerant suction and hot-gas pressures. 
2. Short circuiting air through condenser or from condenser to outside-air 

intake. 

R. Verify operation of remote panel, including pilot-light operation and failure modes.  
Check the following: 
1. High-limit heat exchanger. 
2. Warm-up for morning cycle. 
3. Freezestat operation. 
4. Free-cooling mode, outside-air changeover. 
5. Alarms. 

S. After starting and performance testing, change filters, vacuum heat exchanger 
and cooling and condenser coils, lubricate bearings, adjust belt tension, and 
check operation of power vents. 

3.5 DEMONSTRATION 

A. Engage a factory-authorized service representative to train Owner's maintenance 
personnel as specified below: 
1. Train Owner's maintenance personnel on procedures and schedules 

related to startup and shutdown, troubleshooting, servicing, and 
preventive maintenance. 

2. Review data in the maintenance manuals.  Refer to Division 1. 
3. Schedule training with Owner, through Architect, with at least 7 days' 

advance notice. 
 

END OF SECTION 15784 
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SECTION 15900 – AUTOMATIC TEMPERATURE CONTROLS 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of Contract, including General and 
Supplementary Conditions, apply to this and the other sections of Division 15. 

B. This section applies to all Division 15 specification sections. 

1.2 SYSTEM DESCRIPTION 

A. A system of DDC automatic temperature controls shall be furnished and installed 
as a part of this contract to give the owner a completely operable system.  

B. The DDC system shall utilize an existing Netplus router networking system to tie 
this facility directly into the State of Utah Ethernet system.  All networking 
software and DDC interface software shall be provided under this section to 
seamlessly connect this facility to the network.  This contractor shall coordinate 
with the State’s IT department to obtain all IP addresses and network clearances 
to connect the DDC system to the Ethernet network. 

C. The system shall be as indicated on the drawings and specified herein.  Building 
HVAC systems and unitary heating devices shall be entirely controlled by the 
DDC system.  System shall include local DDC controllers mounted at each fan 
system, VVT box, fan-coil unit and cabinet unit heater.  These local DDC 
controllers shall be interconnected by a 2-wire LAN (local area network) with a 
master/central DDC controller located in the Maintenance office.  The 
master/central DDC controller, in turn, shall communicate with the existing host 
computer located in the building. 

D. All system and unitary controls shall be of the direct digital type (DDC).  
Self-tuning PID (Proportional, Integral, Derivative) control algorithms shall be 
applied where applicable on all applications.  The control system shall be a 
networked, distributed intelligence system, with the control loops for each system 
being capable of stand-alone operation. 

E. The system shall include all control devices, valves and damper parts as called 
for hereinafter. 

1.3 SCOPE OF WORK 

A. The control system shall consist of electronic type, direct digital controllers, 
input/output modules, ATC interface panels, and accessory equipment for a 
completely installed system of automatic temperature controls and motor starting 
circuit control. 
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1.4 WORK TO BE PERFORMED BY OTHERS 

A. Division 16 shall furnish and install all single phase and multiple phase electrical 
power wiring to magnetic starters, disconnect switches, VFD's and motors. He 
shall also provide 120 VAC, 20 Ampere power sources to each group of ATC 
panels as shown on the electrical plans.   The ATC contractor shall be 
responsible for all 24 VAC wiring to ATC equipment. 

B. The mechanical contractor shall install all valves, immersion wells and pressure 
taps supplied him by the ATC contractor. 

1.5 INSTALLATION BY AUTOMATIC TEMPERATURE CONTROL (ATC)CONTRACTOR 

A. The ATC contractor shall furnish and install all necessary electrical control wiring 
for the complete temperature control system, heating and ventilating equipment 
motor starting circuit controls and all electrical control interlocks for same, and for 
control wiring for miscellaneous HVAC equipment furnished by the Owner. 

B. The ATC contractor shall furnish & install all necessary electrical control wiring of 
all temperature controls, heating and ventilating equipment motor starting circuit 
controls, all electrical control interlocks for same and for miscellaneous packaged 
equipment. 

C. All line and low voltage electrical and control wiring shall be installed in EMT 
conduit in exposed or inaccessible areas in accordance with the 1996 version of 
the National Electrical Code and applicable local codes.  Plenum cable may be 
installed in accessible areas. 

1.6 QUALITY ASSURANCE 

A. Provide an unconditional TWO-YEAR parts and service warranty.  This warranty 
shall commence at the time of demonstration of system completion of all portions 
of the ATC system. 

B. Emergency response by contractor shall be available 24 hrs/day 7 days/week 
365 days/yr.  Response time shall not be greater than 12 hours from time of call. 

C. All parts and material and their installation methods shall be in accordance with 
the manufacturer's recommendations and specifications.  All parts and material 
shall be new. 

D. The Contracting firm executing the work of this section shall have at least 5 
years' in business and experienced in completing work of similar scope and 
nature to that specified. The firm shall be a licensed electrical contractor in the 
state of Utah. The contractor shall be a local authorized agent of the DDC system 
manufacturer. 
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1.7 SUBMITTAL AND TECHNICAL INFORMATION 

A. Submit shop drawings (6 sets) and manufacturer's data for the following items to 
the mechanical engineer: 
1. Wiring and installation diagrams. 
2. ATC device specification sheets. 
3. Point list. 
4. Control flow diagrams, complete with all control schematics and 

sequences of operation. 
5. Documentation of all software and hardware. These manuals shall be 

complete with installation procedures as well as start up and 
programming instructions. They should also contain any testing or 
maintenance procedures required to operate system on a continuing 
basis. 

1.8 PROJECT COMPLETION REQUIREMENTS 

A. Upon completion of the project, the ATC contractor shall spend the necessary 
time with the building's operating personnel to adequately instruct them on the 
operation of the system.  These training sessions shall be scheduled at times 
convenient to the State of Utah and shall be conducted at the project. 

B. Provide 4 copies of the project operating and maintenance instruction manuals 
for use during the training sessions.  Each manual shall contain both a current 
hard copy and a CD Rom of all DDC system programming. 

C. The ATC contractor shall provide as part of his contract the on-site services of a 
programmer familiar with the system for an additional 24 hours, which the 
Engineer and/or the State of Utah may use as they see fit to fine-tune or add 
features to the system. 

D. The ATC contractor shall provide as part of his contract the on-site services of a 
technician familiar with the system to assist the air & water balance contractor in 
completing his portion of the project.  The technician shall be available for a 
minimum of an additional 32 hours for this assistance. 

E. Operation & Maintenance Manuals: Provide 4 manuals in addition to those 
manuals specified above.  These manuals shall provide descriptions of 
maintenance procedures for all system components, including sensors and 
controlled devices.  They shall cover inspection, periodic preventative 
maintenance, fault diagnosis, and repair or replacement of defective 
components.  They shall include complete as-built ATC installation drawings with 
sequences of operation for all mechanical systems controlled by the ATC 
contractor.  They shall each include both a hard copy & diskettes of all as-built 
system programming. 
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PART 2 - PRODUCTS 

2.1 ACCEPTABLE MANUFACTURERS 

A. TAC (Control System International) by Utah Controls Inc. 

B. Delta Control by Atkinson Electronics Inc. 

C. Or approved Equal. 

2.2 DDC INPUT DEVICES 

A. All DDC input devices shall provide industry standard signals and shall be 
compatible with the DDC controllers used. 

B. All temperature input devices shall have a rated accuracy of 1% or better. 

C. All pressure input devices shall have a rated accuracy of 2% or better.  Pressure 
transmitters shall be selected to match the application, and shall not be damaged 
by pressures at five times the maximum measurable pressure. 

D. Miscellaneous input devices shall have accuracy’s as individually specified. 

2.3 DDC OUTPUTS 

A. Modulating outputs shall be in accordance with industry standards and shall be 
compatible with the driven DDC devices. 

B. DDC digital outputs shall be either relay contact closures or Triacs rated for the 
application. 

2.4 DUCT SMOKE DETECTORS 

A. Duct smoke detectors are to be furnished and wired by Division 16. Detectors 
shall be installed by the ATC contractor. 

B. Division 16 shall furnish & install a fire alarm/fan shutdown relay at each fan 
system.  The ATC contractor shall wire between the alarm relay contacts and the 
fan system starter to lock out the supply fans when the building is in fire alarm. 

2.5 AUTOMATIC VALVES 

A. ATC valve bodies 2" and smaller shall be screwed; larger valve bodies shall be 
flanged. Screwed valves shall be rated at 150 psi or greater and shall have cast 
iron or brass bodies. Flanged valves shall be rated at 250 psi or greater and have 
cast iron or steel bodies. All automatic valves shall be for DDC control 
application. 

B. Shut-off pressure ratings of each valve shall be as required by the application. 

C. The valves shall be manufactured by Belimo or Honeywell. 
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2.6 MOTORIZED ATC DAMPERS 

A. Motorized control dampers that are not supplied with the air handling units shall 
be furnished by the Automatic Temperature Control Contractor.  Dampers shall 
be factory-built, low leakage units such as Ruskin CD-50 or approved equal.  
Blades shall be 6" maximum width, 6063-T5 extruded aluminum width, 1/2" 
axles, and Oilite or Cycoloy bearings. 

B. Frames shall be 5" x 1", 6063-T5 extruded aluminum hat channel design, 0.125" 
minimum thickness with corner braces to assure squareness. 

C. Dampers shall be low leakage type with compressible end seals and neoprene or 
extruded vinyl blade and jamb seals. Leakage shall not exceed 6.2 cfm/sq. ft. at 
4" W.G. Dampers shall require less than 7#-in/sq. ft. torque at the operating shaft 
for proper operation. 

D. Outdoor & return air dampers shall be parallel blade with blade direction oriented 
to assist mixing of air streams.  Relief air and other volume control dampers shall 
be opposed blade. 

2.7 DAMPER AND VALVE ACTUATORS 

A. Damper and valve actuators shall be of the gear-train type.  All moving parts 
shall be permanently lubricated and not require addition or replacement of oil.  
Actuators shall meet the NEMA 3R rainproof rating and shall have an ambient 
temperature operating rating of -40°F to 140°F, without the addition of extra 
equipment. Actuators shall also carry the UL 94-5V rating for installation in return 
air plenums. 

B. Damper and valve actuators shall accept the appropriate Ma, VDC or digital 
output signals provided by the DDC controllers. 

C. Damper actuators shall be mounted outside the air stream whenever possible 
and be of sufficient size to operate the connected damper.  Mount damper 
actuator on firm baseplate. 

D. Damper actuators linked to outdoor air and relief air dampers shall close their 
attached dampers upon power failure or fan shutdown. 

2.8 ROOM TEMPERATURE SENSORS 

A. Wall mounted space temperature thermostats shall be installed in wall boxes. 

2.9 CO2 LEVEL TRANSMITTERS 

A. CO2 level transmitters shall be suitable for duct mounting.  The CO2 sensor shall 
be an Alta Labs CDLSXX type with self-calibrating capability and local CO2 level 
indication.  Output signal shall be 0-5 or 0-10 VDC as required by the DDC 
system. 
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2.10 HOST COMPUTERS 

A. The DFCM’s facility management and control system includes an existing 
Centralized Host computers. 

B. A TAC NetPlus Router is existing in the old building and shall be wired as 
required to allow connection to the new HVAC monitoring equipment.  The State 
of Utah shall provide all necessary IP addresses and a connection port onto their 
existing Ethernet network. 

C. Copies of all software disks, operation manuals, along with installation instruction 
shall be provided to owner. 

2.11 MASTER DDC CONTROL PANEL 

A. The master DDC controller shall provide to the Host computer (s) diagnostic 
reports of the following types, for all DDC devices: 
1. When specified alarm conditions occur, provide a report internally listing 

the status of specific items associated with the equipment generating the 
alarm. 

2. Report shall be routed to the local Host computer, State Host computer or 
other combinations of computers via modem as designated by the owner.  
Depending on the time of day, the owner shall specify up to five sites to 
which exceptions shall be auto-dialed and reported.  This shall allow the 
owner to assign off hours exception responses to various facility 
personnel as necessary. Selection of the sites to be dialed can be 
programmed by the owner, and set to change automatically per time of 
day and day of week. Information may be duplicated to multiple 
combinations of locations. 

3. Report shall record the time the status information was taken, and shall 
allow operational personnel to use this information to diagnose the alarm 
situation. 

4. Trend logs. 
5. Energy reports. 
6. Exception tables/by operator. 
7. Override information table/by operator. 
8. Run time information on equipment. 
9. Review of specific facility information by operators. 

B. All programming defining the functions to be performed by the master DDC 
control panel from loss due to power failure for a minimum of six months. 

C. The master DDC control panel shall be multi-tasking and shall provide the 
capability to simultaneously perform at least, but not limited to, the following 
functions: 
1. Down loading of application program changes without affecting the 

simultaneous operation of existing operating application programming. 
2. Operator access to the entire network of local digital controllers. 
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2.12 LOCAL DDC CONTROL PANELS 

A. Local DDC control panels shall be located near mechanical systems as 
necessary to provide both digital and analog input and output points as specified 
and/or required to achieve specified system performance. 

B. Each local DDC control panel shall provide all control functions for the 
mechanical equipment specified to be controlled from that panel. 

C. Every input and output point shall be well labeled and every digital output shall 
have a LED indication of the position of the output relay. 

D. ATC contractor shall provide documentation of the software application program 
for each digital controller. 

E. Documentation provided shall include block software flowchart showing the 
interconnection between each of the control algorithms and sequences. 

F. System acceptance shall not be completed until this documentation is provided 
and located in each ATC interface panel. 

G. Systems providing modulating outputs via pulse width modulation techniques 
shall provide within each ATC interface panel all the components required to 
implement the functions equivalent to an analog output. 

2.13 ATC INTERFACE PANELS 

A. ATC interface panels shall be mounted near each group of local DDC controllers 
other than VAV box controllers. Each panel shall be made of not less than 16 
gauge steel.  Panel shall have a full back plate and full hinged door such that 
when the door is closed, the assembly provides a completely enclosed, NEMA 1 
enclosure.  Panels shall be fully painted and fitted with key locks.  Appropriately 
sized nameplates shall be used to identify all panel mounted devices.  Major 
wiring within panels shall installed within distribution gutters (similar to Panduit).  
All wiring entering and leaving panels shall terminate on numbered terminal 
strips.  All wiring within panels shall be color coded and the color shall not be 
changed between the terminal strip and the end destination of that wire.  Panels 
shall contain wiring diagrams of the panel interior and associated devices.  
Diagrams shall identify all interior devices and shall include terminal numbers. 

B. Panels shall contain the following devices as applicable 
1. Control transformers 
2. NEC required fusing 
3. Local DDC controllers (contractor option) 
4. NEC required grounding 
5. Logic relays 
6. 120 VAC convenience outlet 
7. Air pressure transmitters 
8. Control switches 
9. Pilot lights 
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10. Terminal strips 

2.14 LABELING 

A. All ATC supplied devices shall be permanently labeled with labels indicating 
device name, system identifier and function within the system.  All labels external 
of the DDC controls cabinets shall be of the engraved type. 

2.15 WIRING 

A. All wiring provided in this section shall comply with wiring standards as identified 
in division 16. 

2.16 VVT BOX POWER 

A. The ATC contractor shall mount all low voltage power transformers and fuses for 
VVT boxes in the closest mechanical equipment room adjacent to an ATC control 
panel.  It is intended that the transformers and their respective fuses be located 
in an easily serviceable location.  The ATC contractor shall provide all 
transformers, fuses, panels, and wiring to facilitate this location. 

2.17 BUILDING INTERCONNECTION 

A. All existing and newly constructed controls shall be connected together on the 
TAC controller LAN network to provide one complete operating building 
automation system.  Any software modifications to the DDC system in existing 
buildings required to make the systems operational shall also be provided. 

PART 3 - SEQUENCE OF OPERATION 

3.1 All settings specified below are initial settings only and must be field adjusted to satisfy 
actual jobsite conditions. 

3.2 VVT FAN SYSTEMS 

A. Rooftop VVT fan systems consists of a supply fan, gas fired heating, DX cooling, 
a bypass damper, filters & outdoor air return air, and relief air dampers. 

B. The supply fan shall be started from a local DDC controller.  Fan operation shall 
be sensed by the DDC system via a Hawkeye current monitoring switch. 

C. Fan system operation shall be subject to freezestat, building fire alarm, supply 
duct high static pressure, building optimal start-stop programs, and other 
conditions or logic pre-programmed into the DDC controllers. 

D. If the fan system is shutdown, or fails to start due to abnormal conditions, a 
‘Safeties Alarm’ shall be sent to the DDC system.  When the fan is stopped under 
any condition, the outside air dampers shall close, and the relief fan shall stop.  A 
manual reset, high limit pressure switch within the fan room sensing supply duct 
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static pressure shall shut down the fan and alarm the DDC system if its 3” wc 
setting is exceeded.  An automatic reset probe style low temperature freezestat 
located inside the building in the main supply duct with shall shut down the fan 
and alarm the DDC system if discharge temperature below 40 degrees F is 
exceeded.  This freezestat shall be electrically latched via relay to sustain the 
tripped alarm from the auto-reset, duct-mounted freezestat.  This remote style 
freezestat is intended to minimize nuisance tripping of the freezestat.  A labeled 
reset button and illuminated indication shall be provided inside the DDC panel 
located in the custodial closet to indicate the nature of the malfunction. 

E. The fan system shall perform an optimal start program that shall include building 
warm-up and building purge features.  In the warm-up mode, all outside air and 
relief air dampers shall remain closed while the air handler warms up the 
building.  In this mode, the air dampers on the VVT terminal shall be reverse as 
required to allow the room they control to begin to warm up.  In the purge mode, 
the outside air, return air and relief air dampers shall control as normal, but the 
DX cooling shall remain off. 

F. OCCUPIED mode: When the VVT terminals served by the air handler are in 
heating mode, the air handler shall switch to heating mode and shall stage the 
gas heat to maintain the lowest VVT terminal setpoint.  When the VVT terminals 
served by the air handler are in cooling mode, the air handler shall switch to 
cooling mode and shall modulate the outside air and return air dampers and 
stage the DX units as required to maintain the highest VVT terminal setpoint. 

G. A duct static pressure sensor shall be provided and connected to the DDC 
system.  The DDC controller shall modulate the air handler bypass damper via a 
PID control loop to maintain the air handler duct static setpoint. 

H. A supply air temperature sensor and an outdoor air temperature sensor shall be 
provided and connected to the DDC controller. 

I. An averaging style mixed air temperature sensor, acting through a DDC 
controller, shall provide 45°F mixed air temperature low limit control of the air 
handling system. 

J. The relief dampers shall track the position of the outside air dampers.  When the 
relief dampers are greater than 10% open and the supply fan is operating, the 
relief fan shall start. 

K. UNOCCUPIED mode: The lowest space temperature sensor served by the air 
handler, acting through a DDC controller, shall cycle the supply fan to maintain 
desired minimum space temperature.   The outdoor air dampers shall remain 
closed and the air handler shall operate under the warm-up mode sequence. 

L. The DDC controller shall be located in the control section of each air handler.  
Enclosures shall be provided as required to protect all DDC controls from 
weather, condensate, and temperatures associated with the mounting location. 
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3.3 FIRE ALARM FAN SHUTDOWN 

A. The all fan systems shall automatically shut off when the building fire alarm 
system is energized. All fans are to automatically start up again when fire alarm 
system is reset. 

3.4 VVT TERMINAL BOX CONTROL 

A. Room space temperature sensing shall be from wall-mounted temperature 
sensing elements. 

B. A duct style temperature sensor shall be installed at each VVT terminal box air 
discharge and connected to the DDC controller. 

C. A DDC controller and damper actuator shall be provided for control and operation 
of each VVT terminal box. The controller shall switch the VVT box primary air 
damper open and closed to maintain the desired space temperature.  If the air 
handler is in heating mode and the VVT terminal requires heating the damper 
shall open.  If the air handler is in heating mode and the VVT terminal does not 
require heating, the damper shall close.  If the air handler is in cooling mode and 
the VVT terminal requires cooling, the damper shall open.  If the air handler is in 
cooling mode and the VVT terminal does not require cooling, the damper shall 
close.  At least one VVT damper served by each air handler shall remain open at 
all times to maintain air flow through the air handler. 

D. Each VVT box DDC controller shall have a 24-volt power connection with all 24-
volt control wiring by the ATC contractor.  Transformers for the VVT controllers 
shall be centrally located in the DDC equipment room. 

3.5 AREA SECURITY TEMPERATURE ALARMS 

A. Temperature sensors located in an area served by each fan system shall 
continuously monitor the space temperature and alarm the building Host 
computer anytime the space temperature drops below or rises above preset set 
points. 

3.6 GENERAL EXHAUST FANS 

A. All exhaust fans located in the building shall be enabled through the DDC system 
by a pre-determined time schedule unless otherwise noted. 

 

END OF SECTION 15010 
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SECTION 15990 - TESTING, ADJUSTING AND BALANCING 
 
 
PART 1 - GENERAL 
 
 
1.1 RELATED DOCUMENTS 
 

A. Drawings and general provisions of the Contract, including General and 
Supplementary Conditions, apply to this Section. 

 
1.2 SUMMARY 
 

A. This Section includes testing, adjusting, and balancing HVAC systems to produce 
design objectives, including the following: 

 
1.  Balancing airflow within distribution systems, including submains, branches, and 

terminals, to indicated quantities according to specified tolerances. 
2. Adjusting total HVAC systems to provide indicated quantities. 
3. Measuring electrical performance of HVAC equipment. 
4. Setting quantitative performance of HVAC equipment. 
5. Verifying that automatic control devices are functioning properly. 
6. Reporting results of the activities and procedures specified in this Section. 

 
B. Related Sections include the following: 

 
1. Testing and adjusting requirements unique to particular systems and equipment 

are included in the Sections that specify those systems and equipment. 
2. Field quality-control testing to verify that workmanship quality for system and 

equipment installation is specified in system and equipment Sections. 
 
1.3 DEFINITIONS 
 

A. Adjust:  To regulate fluid flow rate and air patterns at the terminal equipment, such as 
to reduce fan speed or adjust a damper. 

 
B. Balance:  To proportion flows within the distribution system, including submains, 

branches, and terminals, according to design quantities. 
 
C. Draft:  A current of air, when referring to localized effect caused by one or more 

factors of high air velocity, low ambient temperature, or direction of airflow, whereby 
more heat is withdrawn from a person's skin than is normally dissipated. 

 
D. Procedure:  An approach to and execution of a sequence of work operations to yield 

repeatable results. 
 
E. Report Forms:  Test data sheets for recording test data in logical order. 
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F. Static Head:  The pressure due to the weight of the fluid above the point of 
measurement.  In a closed system, static head is equal on both sides of the pump. 

 
G. Suction Head:  The height of fluid surface above the centerline of the pump on the 

suction side. 
    
H. System Effect:  A phenomenon that can create undesired or unpredicted conditions 

that cause reduced capacities in all or part of a system. 
 
I. System Effect Factors:  Allowances used to calculate a reduction of the performance 

ratings of a fan when installed under conditions different from those presented when 
the fan was performance tested. 

 
J. Terminal:  A point where the controlled medium, such as fluid or energy, enters or 

leaves the distribution system. 
 
K. Test:  A procedure to determine quantitative performance of a system or equipment. 
 
L. Testing, Adjusting, and Balancing Agent:  The entity responsible for performing and 

reporting the testing, adjusting, and balancing procedures. 
 
M. AABC:  Associated Air Balance Council. 
 
N. AMCA:  Air Movement and Control Association. 
 
O. CTI:  Cooling Tower Institute. 
 
P. NEBB:  National Environmental Balancing Bureau. 
 
Q. SMACNA:  Sheet Metal and Air Conditioning Contractors' National Association. 

 
1.4 SUBMITTALS 
 

A. Contract Documents Examination Report:  Within 90 days from the Contractor's 
Notice to Proceed, submit 2 copies of the Contract Documents review report as 
specified in Part 3 of this Section. 

 
B. Strategies and Procedures Plan:  Within 120 days from the Contractor's Notice to 

Proceed, submit 2 copies of the testing, adjusting, and balancing strategies and step-
by-step procedures as specified in Part 3 "Preparation" Article below.  Include a 
complete set of report forms intended for use on this Project. 

 
C. Certified Testing, Adjusting, and Balancing Reports:  Submit 2 copies of reports 

prepared, as specified in this Section, on approved forms certified by the testing, 
adjusting, and balancing Agent. 

 
D. Sample Report Forms:  Submit 2 sets of sample testing, adjusting, and balancing 

report forms. 
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E. Warranty:  Submit 2 copies of special warranty specified in the "Warranty" Article 
below. 

    
1.5 QUALITY ASSURANCE 
 

A. Agent Qualifications:  Engage a testing, adjusting, and balancing agent certified by 
either AABC or NEBB.  Balancing may only be performed by the following: 

 
1. BTC Services, Inc. 
2. Certified Testing and Balancing, Inc. 
3. Diamond Test & Balance 

 
B. Testing, Adjusting, and Balancing Conference:  Meet with the Owner's and the 

Architect's representatives on approval of the testing, adjusting, and balancing 
strategies and procedures plan to develop a mutual understanding of the details.  
Ensure the participation of testing, adjusting, and balancing team members, 
equipment manufacturers' authorized service representatives, HVAC controls 
Installer, and other support personnel.  Provide 14ays' advance notice of scheduled 
meeting time and location. 

 
1. Agenda Items:  Include at least the following: 

 
a. Submittal distribution requirements. 
b. Contract Documents examination report. 
c. Testing, adjusting, and balancing plan. 
d. Work schedule and Project site access requirements. 
e. Coordination and cooperation of trades and subcontractors. 
f. Coordination of documentation and communication flow. 

 
C. Certification of Testing, Adjusting, and Balancing Reports:  Certify the testing, 

adjusting, and balancing field data reports.  This certification includes the following: 
 

1. Review field data reports to validate accuracy of data and to prepare certified 
testing, adjusting, and balancing reports. 

2. Certify that the testing, adjusting, and balancing team complied with the 
approved testing, adjusting, and balancing plan and the procedures specified and 
referenced in this Specification. 

 
D. Testing, Adjusting, and Balancing Reports:  Use standard forms from AABC's 

"National Standards for Testing, Adjusting, and Balancing" or frame NEBB's 
"Procedural Standards for Testing, Adjusting, and Balancing of Environmental 
Systems." 

 
E. Instrumentation Type, Quantity, and Accuracy:  As described in NEBB's "Procedural 

Standards for Testing, Adjusting, and Balancing of Environmental Systems," Section 
II, "Required Instrumentation for NEBB Certification." 

 
F. Instrumentation Calibration:  Calibrate instruments at least every 6 months or more 

frequently if required by the instrument manufacturer. 
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1.6 PROJECT CONDITIONS 
 

A. Partial Owner Occupancy:  The Owner may occupy completed areas of the building 
before Substantial Completion.  Cooperate with the Owner during testing, adjusting, 
and balancing operations to minimize conflicts with the Owner's operations. 

 
1.7 COORDINATION 
  

A. Coordinate the efforts of factory-authorized service representatives for systems and 
equipment, HVAC controls installers, and other mechanics to operate HVAC systems 
and equipment to support and assist testing, adjusting, and balancing activities. 

 
B. Notice:  Provide 7 days' advance notice for each test.  Include scheduled test dates 

and times. 
 
C. Perform testing, adjusting, and balancing after leakage and pressure tests on air and 

water distribution systems have been satisfactorily completed. 
 
1.8 WARRANTY 
 

A. General Warranty:  The national project performance guarantee specified in this 
Article shall not deprive the Owner of other rights the Owner may have under other 
provisions of the Contract Documents and shall be in addition to, and run concurrent 
with, other warranties made by the Contractor under requirements of the Contract 
Documents. 

 
B. National Project Performance Guarantee:  Provide a guarantee on AABC or NEBB 

forms stating that AABC or NEBB will assist in completing the requirements of the 
Contract Documents if the testing, adjusting, and balancing Agent fails to comply 
with the Contract Documents.  Guarantee includes the following provisions: 

 
1. The certified Agent has tested and balanced systems according to the Contract 

Documents. 
2. Systems are balanced to optimum performance capabilities within design and 

installation limits. 
 
 
PART 2 - PRODUCTS  (Not Applicable) 
 
 
PART 3 - EXECUTION 
 
3.1 EXAMINATION 
 

A. Examine Contract Documents to become familiar with project requirements and to 
discover conditions in systems' designs that may preclude proper testing, adjusting, 
and balancing of systems and equipment. 
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1. Contract Documents are defined in the General and Supplementary Conditions 
of the Contract. 

2. Verify that balancing devices, such as test ports, gage cocks, thermometer wells, 
flow-control devices, balancing valves and fittings, and manual volume dampers, 
are required by the Contract Documents.  Verify that quantities and locations of 
these balancing devices are accessible and appropriate for effective balancing 
and for efficient system and equipment operation. 

 
B. Examine approved submittal data of HVAC systems and equipment. 
 
C. Examine project record documents described in Division 1 Section "Project Record 

Documents." 
 
D. Examine equipment performance data, including fan and pump curves.  Relate 

performance data to project conditions and requirements, including system effects 
that can create undesired or unpredicted conditions that cause reduced capacities in 
all or part of a system.  Calculate system effect factors to reduce the performance 
ratings of HVAC equipment when installed under conditions different from those 
presented when the equipment was performance tested at the factory.  To calculate 
system effects for air systems, use tables and charts found in AMCA 201, "Fans and 
Systems," Sections 7 through 10; or in SMACNA's "HVAC Systems--Duct Design," 
Sections 5 and 6.  Compare this data with the design data and installed conditions. 

 
E. Examine system and equipment installations to verify that they are complete and that 

testing, cleaning, adjusting, and commissioning specified in individual Specification 
Sections have been performed. 

 
F. Examine system and equipment test reports. 
 
G. Examine HVAC system and equipment installations to verify that indicated balancing 

devices, such as test ports, gage cocks, thermometer wells, flow-control devices, 
balancing valves and fittings, and manual volume dampers, are properly installed, 
and their locations are accessible and appropriate for effective balancing and for 
efficient system and equipment operation. 

 
H. Examine systems for functional deficiencies that cannot be corrected by adjusting 

and balancing. 
 
I. Examine air-handling equipment to ensure clean filters have been installed, bearings 

are greased, belts are aligned and tight, and equipment with functioning controls is 
ready for operation. 

 
J. Examine terminal units, such as variable-air-volume boxes and mixing boxes, to 

verify that they are accessible and their controls are connected and functioning. 
 
K. Examine plenum ceilings, utilized for supply air, to verify that they are airtight.  Verify 

that pipe penetrations and other holes are sealed. 
 
L. Examine strainers for clean screens and proper perforations. 
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M. Examine 3-way valves for proper installation for their intended function of diverting or 

mixing fluid flows. 
 
N. Examine heat-transfer coils for correct piping connections and for clean and straight 

fins. 
 
O. Examine open-piping-system pumps to ensure absence of entrained air in the 

suction piping. 
 
P. Examine equipment for installation and for properly operating safety interlocks and 

controls. 
 
Q. Examine automatic temperature system components to verify the following: 

 
1. Dampers, valves, and other controlled devices operate by the intended controller. 
2. Dampers and valves are in the position indicated by the controller. 
3. Integrity of valves and dampers for free and full operation and for tightness of 

fully closed and fully open positions.  This includes dampers in multizone units, 
mixing boxes, and variable-air-volume terminals. 

4. Automatic modulating and shutoff valves, including 2-way valves and 3-way 
mixing and diverting valves, are properly connected. 

5. Thermostats and humidistats are located to avoid adverse effects of sunlight, 
drafts, and cold walls. 

6. Sensors are located to sense only the intended conditions. 
7. Sequence of operation for control modes is according to the Contract 

Documents. 
8. Controller set points are set at design values.  Observe and record system 

reactions to changes in conditions.  Record default set points if different from 
design values. 

9. Interlocked systems are operating. 
10. Changeover from heating to cooling mode occurs according to design values. 

 
R. Report deficiencies discovered before and during performance of testing, adjusting, 

and balancing procedures. 
 
3.2 PREPARATION 
 

A. Prepare a testing, adjusting, and balancing plan that includes strategies and step-by-
step procedures. 

 
B. Complete system readiness checks and prepare system readiness reports.  Verify 

the following: 
 

1. Permanent electrical power wiring is complete. 
2. Hydronic systems are filled, clean, and free of air. 
3. Automatic temperature-control systems are operational. 
4. Equipment and duct access doors are securely closed. 
5. Balance, smoke, and fire dampers are open. 
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6. Isolating and balancing valves are open and control valves are operational. 
7. Ceilings are installed in critical areas where air-pattern adjustments are required 

and access to balancing devices is provided. 
8. Windows and doors can be closed so design conditions for system operations 

can be met. 
 
3.3 GENERAL TESTING AND BALANCING PROCEDURES 
 

A. Perform testing and balancing procedures on each system according to the 
procedures contained in AABC or NEBB national standards and this Section. 

 
B. Cut insulation, ducts, pipes, and equipment cabinets for installation of test probes to 

the minimum extent necessary to allow adequate performance of procedures.  After 
testing and balancing, close probe holes and patch insulation with new materials 
identical to those removed.  Restore vapor barrier and finish according to the 
insulation Specifications for this Project. 

 
C. Mark equipment settings with paint or other suitable, permanent identification 

material, including damper-control positions, valve indicators, fan-speed-control 
levers, and similar controls and devices, to show final settings. 

               
3.4 FUNDAMENTAL AIR SYSTEMS' BALANCING PROCEDURES 
 

A. Prepare test reports for both fans and outlets.  Obtain manufacturer's outlet factors 
and recommended testing procedures.  Crosscheck the summation of required outlet 
volumes with required fan volumes. 

 
B. Prepare schematic diagrams of systems' "as-built" duct layouts. 
 
C. For variable-air-volume systems, develop a plan to simulate diversity. 
 
D. Determine the best locations in main and branch ducts for accurate duct airflow 

measurements. 
 
E. Check the airflow patterns from the outside-air louvers and dampers and the return- 

and exhaust-air dampers, through the supply-fan discharge and mixing dampers. 
 
F. Locate start-stop and disconnect switches, electrical interlocks, and motor starters. 
 
G. Verify that motor starters are equipped with properly sized thermal protection. 
 
H. Check dampers for proper position to achieve desired airflow path. 

 
I. Check for airflow blockages. 
 
J. Check condensate drains for proper connections and functioning. 
 
K. Check for proper sealing of air-handling unit components. 
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3.5 CONSTANT-VOLUME AIR SYSTEMS' BALANCING PROCEDURES 
 

A. The procedures in this Article apply to constant-volume supply-, return-, and 
exhaust-air systems.  Additional procedures are required for variable-air-volume, 
multizone, dual-duct, induction-unit supply-air systems and process exhaust-air 
systems.  These additional procedures are specified in other articles in this Section. 

 
B. Adjust fans to deliver total design airflows within the maximum allowable rpm listed 

by the fan manufacturer. 
 

1. Measure fan static pressures to determine actual static pressure as follows: 
 

a. Measure outlet static pressure as far downstream from the fan as practicable 
and upstream from restrictions in ducts such as elbows and transitions. 

b. Measure static pressure directly at the fan outlet or through the flexible 
connection. 

c. Measure inlet static pressure of single-inlet fans in the inlet duct as near the 
fan as possible, upstream from flexible connection and downstream from duct 
restrictions. 

d. Measure inlet static pressure of double-inlet fans through the wall of the 
plenum that houses the fan. 

 
2. Measure static pressure across each air-handling unit component. 

 
a. Simulate dirty filter operation and record the point at which maintenance 

personnel must change filters. 
 

3. Measure static pressures entering and leaving other devices such as sound 
traps, heat recovery equipment, and air washers under final balanced conditions. 

 
4. Compare design data with installed conditions to determine variations in design 

static pressures versus actual static pressures.  Compare actual system effect 
factors with calculated system effect factors to identify where variations occur.  
Recommend corrective action to align design and actual conditions. 

 
5. Adjust fan speed higher or lower than design to achieve design conditions.  Make 

required adjustments to pulley sizes, motor sizes, and electrical connections to 
accommodate fan-speed changes. 

 
6. Do not make fan-speed adjustments that result in motor overload.  Consult 

equipment manufacturers about fan-speed safety factors.  Modulate dampers 
and measure fan-motor amperage to ensure no overload will occur.  Measure 
amperage in full cooling, full heating, and economizer modes to determine the 
maximum required brake horsepower. 

 
C. Adjust volume dampers for main duct, submain ducts, and major branch ducts to 

design airflows within specified tolerances. 
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1. Measure static pressure at a point downstream from the balancing damper and 
adjust volume dampers until the proper static pressure is achieved. 

 
a. Where sufficient space in submains and branch ducts is unavailable for Pitot-

tube traverse measurements, measure airflow at terminal outlets and inlets 
and calculate the total airflow for that zone. 

 
2. Remeasure each submain and branch duct after all have been adjusted.  

Continue to adjust submains and branch ducts to design airflows within specified 
tolerances. 

 
D. Measure terminal outlets and inlets without making adjustments. 

 
1. Measure terminal outlets using a direct-reading hood or the outlet manufacturer's 

written instructions and calculating factors. 
 

E. Adjust terminal outlets and inlets for each space to design airflows within specified 
tolerances of design values.  Make adjustments using volume dampers rather than 
extractors and the dampers at the air terminals. 

 
1. Adjust each outlet in the same room or space to within specified tolerances of 

design quantities without generating noise levels above the limitations prescribed 
by the Contract Documents. 

2. Adjust patterns of adjustable outlets for proper distribution without drafts. 
 
3.6 MOTORS 
 

A. Motors, 1/2 HP and Larger:  Test at final balanced conditions and record the 
following data: 

 
1. Manufacturer, model, and serial numbers. 
2. Motor horsepower rating. 
3. Motor rpm. 
4. Efficiency rating if high-efficiency motor. 
5. Nameplate and measured voltage, each phase. 
6. Nameplate and measured amperage, each phase. 
7. Starter thermal-protection-element rating. 

 
B. Motors Driven by Variable-Frequency Controllers:  Test for proper operation at 

speeds varying from minimum to maximum.  Test the manual bypass for the 
controller to prove proper operation.  Record observations, including controller 
manufacturer, model and serial numbers, and nameplate data. 

 
 
3.7 TEMPERATURE-CONTROL VERIFICATION 
 

A. Verify that controllers are calibrated and commissioned. 
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B. Check transmitter and controller locations and note conditions that would adversely 
affect control functions. 

 
C. Record controller settings and note variances between set points and actual 

measurements. 
 
D. Verify operation of limiting controllers (i.e., high- and low-temperature controllers). 
 
E. Verify free travel and proper operation of control devices such as damper and valve 

operators. 
 
F. Verify sequence of operation of control devices.  Note air pressures and device 

positions and correlate with airflow and water-flow measurements.  Note the speed 
of response to input changes. 

 
G. Confirm interaction of electrically operated switch transducers. 
 
H. Confirm interaction of interlock and lockout systems. 
 
I. Verify main control supply-air pressure and observe compressor and dryer 

operations. 
 
J. Record voltages of power supply and controller output.  Determine if the system 

operates on a grounded or nongrounded power supply. 
 
K. Note operation of electric actuators using spring return for proper fail-safe 

operations. 
   
 
3.8 TOLERANCES 
 

A. Set HVAC system airflow and water flow rates within the following tolerances: 
 

1. Supply, Return, and Exhaust Fans:  Plus 5 to plus 10 percent. 
2. Air Outlets and Inlets:  0 to minus 10 percent. 

 
 
3.9 REPORTING 
 

A. Initial Construction-Phase Report:  Based on examination of the Contract Documents 
as specified in "Examination" Article above, prepare a report on the adequacy of 
design for systems' balancing devices.  Recommend changes and additions to 
systems' balancing devices to facilitate proper performance measuring and 
balancing.  Recommend changes and additions to HVAC systems and general 
construction to allow access for performance measuring and balancing devices. 

 
B. Status Reports:  As Work progresses, prepare reports to describe completed 

procedures, procedures in progress, and scheduled procedures.  Include a list of 
deficiencies and problems found in systems being tested and balanced.  Prepare a 
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separate report for each system and each building floor for systems serving multiple 
floors. 

 
 
3.10 FINAL REPORT 
 

A. General:  Typewritten, or computer printout in letter-quality font, on standard bond 
paper, in 3-ring binder, tabulated and divided into sections by tested and balanced 
systems. 

 
B. Include a certification sheet in front of binder signed and sealed by the certified 

testing and balancing engineer. 
 

1. Include a list of the instruments used for procedures, along with proof of 
calibration. 

 
C. Final Report Contents:  In addition to the certified field report data, include the 

following: 
 

1. Fan curves. 
2. Manufacturers' test data. 
3. Field test reports prepared by system and equipment installers. 
4. Other information relative to equipment performance, but do not include 

approved Shop Drawings and Product Data. 
 

D. General Report Data:  In addition to the form titles and entries, include the following 
data in the final report, as applicable: 

 
1. Title page. 
2. Name and address of testing, adjusting, and balancing Agent. 
3. Project name. 
4. Project location. 
5. Architect's name and address. 
6. Engineer's name and address. 
7. Contractor's name and address. 
8. Report date. 
9. Signature of testing, adjusting, and balancing Agent who certifies the report. 
10. Summary of contents, including the following: 

 
a. Design versus final performance. 
b. Notable characteristics of systems. 
c. Description of system operation sequence if it varies from the Contract 

Documents. 
 

11. Nomenclature sheets for each item of equipment. 
12. Data for terminal units, including manufacturer, type size, and fittings. 
13. Notes to explain why certain final data in the body of reports vary from design 

values. 
14. Test conditions for fans and pump performance forms, including the following: 
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a. Settings for outside-, return-, and exhaust-air dampers. 
b. Conditions of filters. 
c. Cooling coil, wet- and dry-bulb conditions. 
d. Face and bypass damper settings at coils. 
e. Fan drive settings, including settings and percentage of maximum pitch 

diameter. 
f. Inlet vane settings for variable-air-volume systems. 
g. Settings for supply-air, static-pressure controller. 
h. Other system operating conditions that affect performance. 

 
E. System Diagrams:  Include schematic layouts of air and hydronic distribution 

systems.  Present with single-line diagrams and include the following: 
 

1. Quantities of outside, supply, return, and exhaust airflows. 
2. Water and steam flow rates. 
3. Duct, outlet, and inlet sizes. 
4. Pipe and valve sizes and locations. 
5. Terminal units. 
6. Balancing stations. 

 
F. Equipment Test Reports:  For all equipment tested: 

 
1. Unit Data:  Include the following: 

 
a. Unit identification. 
b. Location. 
c. Make and type. 
d. Model number and unit size. 
e. Manufacturer's serial number. 

 
2. Motor Data:  Include the following: 

 
a. Make and frame type and size. 
b. Horsepower and rpm. 
c. Volts, phase, and hertz. 
d. Full-load amperage and service factor. 

 
3. Test Data:  Include design and actual values for the following: (all elements of the 

system that were tested, including air and water flows, static pressures, pump 
hoods, inlet and outlet static pressures, inlet, outlet pressure type of coils, raws, 
circuits face areas, inlet, outer wet bulb, dry bulb temperatures, duct sizes tested, 
inlet and outlet flows temperatures and pressures and all other pertinent data.  
The report to be organized per each item tested.) 

 
a. Total rate in cfm, gpm and lbs/hr. 
b. Total system static pressure in inches wg. 
c. Fan rpm. 
d. Discharge static pressure in inches wg. 
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e. Filter static-pressure differential in inches wg. 
f. Outside airflow in cfm. 
g. Return airflow in cfm. 
h. Outside-air damper position. 
i. Return-air damper position. 

 
G. Instrument Calibration Reports:  For instrument calibration, include the following: 

 
1. Report Data:  Include the following: 

 
a. Instrument type and make. 
b. Serial number. 
c. Application. 
d. Dates of use. 
e. Dates of calibration. 

 
 
3.11 ADDITIONAL TESTS 
 

A. Within 120 days of completing testing, adjusting, and balancing, perform additional 
testing and balancing to verify that balanced conditions are being maintained 
throughout and to correct unusual conditions. 

    
B. Seasonal Periods:  If initial testing, adjusting, and balancing procedures were not 

performed during near-peak summer and winter conditions, perform additional 
inspections, testing, and adjusting during near-peak summer and winter conditions. 

 
 
END OF SECTION 15990 
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SECTION 16000 - GENERAL PROVISIONS, ELECTRICAL

PART 1 - GENERAL

1.1  RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General Conditions, Supplemental
General Conditions and Division 1 Specification Sections apply to work of this section and all
other Division 16 specification sections.

B. This section applies to all Division 16 specification sections.

1.2  SUMMARY

A. This section includes general administrative and procedural requirements for electrical
installations to expand the requirements of the General Conditions and Division 1 Specification
Sections.

1.3  STANDARDS

A. The following industry standards are considered minimum requirements for electrical work and
are made a part of the contract documents:

1. National Electrical Code, 2005 Edition (NEC)
2. Electrical Ordinances of Local Governing Authority
3. Utah State Fire Marshal's Rules and Regulations
4. International Building Code
5. International Fire Code
6. Underwriters Laboratories (UL) Standards
7. American National Standards Institute (ANSI)
8. National Electrical Manufacturer's Association (NEMA)
9. National Fire Protection Association (NFPA) Standards
10. Regulations of American Standards Association

B. If any conflict occurs between these rules and the contract documents or between the plans and
specifications, notify the Engineer promptly in writing.  Do not proceed with any work in conflict
until a solution is approved in writing by the Engineer.

1.4  WORKMANSHIP

A. All Electrical Work of any nature shall be performed by qualified electricians, experienced in the
type of work to be performed and licensed with the State of Utah.   Electricians shall show their
license upon request of the Owner, Engineer and/or their representatives.

1.5  ELECTRICAL WORK INCLUDED

A. The basic contract work includes all labor, material, tools, transportation, equipment, and
superintendence specified, indicated on the drawings or necessary to make a complete
installation of, but not limited to, the following:

1. Appliances, apparatus and materials not specifically noted on drawings or mentioned herein,
but which are necessary to make a complete working installation of all electrical systems
required for the project.

2. Hangers, anchors, sleeves, chases, supports and fittings as may be required and as
indicated.

3. Removal of existing electrical service to existing rooftop units.
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4. New electrical service to rooftop units and receptacles.

5. Reconnection and testing of existing Fire Alarm System duct mounted smoke detectors and
fan shut down circuits.

1.6  SUBSTITUTIONS

A. Material or products specified by name of manufacturer, brand or trade name or catalogue
reference will be the basis of the bid and furnished under the contract unless changed in writing by
the Engineer.  Where two or more materials are named, the choice of these will be optional with
the Contractor. 

B. Submit requests for substitution in writing to the Engineer in accordance with the General
Conditions.

1.7  ACCURACY OF DATA

A. Data given herein and on the drawings are as exact as could be secured, but their absolute
accuracy is not guaranteed.  Specifications and drawings are for the assistance and guidance of
the Contractor.

B. Electrical drawings are diagrammatic, but will be followed as closely as existing building conditions 
and work of other contractors will permit.  All deviations from the drawings required to make the
Electrical Work conform to the existing conditions and to the work of other contractors will be
made by the Contractor as approved by the Engineer.

1.8  VISIT THE SITE

A. Contractors are assumed to have visited the site and thoroughly acquainted themselves with
conditions affecting the proposed work.  Verify existing conditions and measurements at the
building before beginning work and immediately notify the Engineer of any discrepancies which
may adversely affect completion of the work.

1.9  TEMPORARY POWER

A. Provide temporary power for reasonable convenience during construction in accordance with the
General Conditions.

B. Provide GFCI Protection for all temporary power outlets.

C. Use temporary power for construction purposes only.  Do not use temporary power for electric
space heating, etc..

1.10  RECORD DRAWINGS

A. Provide As-Built Record Drawings in accordance with the General Conditions and Division 1
Specifications.

B. Indicate all changes made to the drawings such as changes in fixture and outlet location, changes
in circuit routing and circuit numbering, etc.  Include all changes by Addenda, Change Order,
Supplemental Instruction or verbal instruction.

1.11  WARRANTY

A. Provide Warranty for Electrical Work in accordance with the General Conditions and Division 1
Specifications.
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PART 2 - PRODUCTS

2.1  MATERIALS

A. All materials and equipment for which U.L. Standards have been established, will be listed by and
bear the label of Underwriters Laboratories, Inc..

B. All materials will be new and bear the manufacturer's name, trade name and catalog or model
numbers.  Similar items will be of the same manufacturer.

PART 3 - EXECUTION

3.1  INSTALLATION

A. Installation of materials will comply with all codes and be accomplished with good workmanship in
the judgement of the Engineer.

3.2  COOPERATION WITH OTHER CONTRACTORS

A. Cooperate with other contractors doing work on the building as may be necessary for the proper
execution of the work of various trades employed in construction of the building.

B. Refer to drawings, for construction details, and coordinate the electrical work with that of other
contractors to the end that unnecessary delays and conflicts will be avoided.

3.3  MATERIAL HANDLING

A. Use all means necessary to protect materials before, during and after installation and to protect
the installed work and materials of all other trades.

B. In the event of damage, immediately make all repairs and replacements necessary to the
approval of the Engineer and at no additional cost to the Owner.

3.4  CUTTING AND REPAIRING

A. Provide all required digging, cutting, etc. incidental to the Electrical Work.  Make required repairs
thereafter to the satisfaction of the Engineer.

B. Do not cut into any major structural element, beam or column, without written approval of the
Engineer.

C. Install the Electrical Work to proceed with other trades in order to avoid unnecessary cutting of the
construction.

3.5  CONSTRUCTION REVIEW

A. The Owner and/or Engineer will perform construction review throughout the construction of the
project.  The construction review does not relieve the contractor from the responsibility of
providing all materials and performing the work in accordance with the Contract Documents.

B. Notify the Engineer in writing, giving ample notice, at the following stages of construction and
allow the Owner, Engineer and/or Engineer to review the installed work.

1. When all electrical rough-in is complete, but not covered.
2. Pre-Final, upon completion of all electrical work.
3. Final, upon completion of all items noted in the Pre-Final Construction Review Report.

C. Test all systems and equipment provided and/or connected under the Contract for short circuits,
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ground faults, proper neutral connections and proper operation in the presence of the Owner
and/or Engineer.

D. The entire construction will be installed in accordance with the contract documents and be free of
mechanical and electrical defects prior to final acceptance of the work.

*  END OF SECTION 16000  *
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SECTION 16060 - MINOR ELECTRICAL DEMOLITION FOR REMODELING

PART 1 - GENERAL

1.1  RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General Conditions, Supplemental
General Conditions, Division 1 Specification Sections and Section 16000 - General Provisions,
Electrical apply to work of this section.

B. Division 1 Demolition Sections.

1.2  SCOPE

A. Remove electrical service to existing mechanical equipment scheduled for removal.

B. Repair all damage resulting from demolition and extension work.

PART 2 - PRODUCTS

2.1  MATERIALS AND EQUIPMENT

A. Provide new materials and equipment for patching and extending work as specified in the
appropriate Specification Section for the materials and equipment involved.

B. Where materials or methods not included in the Specifications are required, provide materials and
methods in accordance with normal construction industry standards and as approved by the
Engineer.

PART 3 - EXECUTION

3.1  EXAMINATION

A. Field verify existing measurements and circuiting arrangements are as shown on Drawings.

B. Verify that abandoned wiring and equipment serve only abandoned facilities. 

C. All demolition and extension work is not necessarily indicated on Drawings.  Include all such work
without additional cost to Owner.

3.2  PREPARATION

A. Coordinate utility service outages with Owner and Utility Company.

B. Provide temporary wiring and connections to maintain existing systems in service during
construction.  When work must be performed on energized equipment or circuits, use electricians
experienced in such operations.

C. Protect all existing electrical equipment to remain from damage during demolition and new
construction.  Survey all existing equipment prior to beginning work and document in writing any
existing damage to existing equipment.

3.3  DEMOLITION

A. Coordinate with Owner for equipment and materials to be removed by Owner or salvaged by the
contractor for Owner.  Place salvaged equipment and materials in storage at the project site as
directed by the Owner.
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B. Legally dispose of all removed equipment and materials not salvaged for the Owner.

C. Remove abandoned wiring to source of supply, i.e. panelboard, circuit breaker, etc..

D. Remove accessible abandoned conduit, cables, junction boxes, etc., including above accessible
ceilings.  Cut conduit flush with walls and floors.

3.4  CLEANING AND REPAIR

A. Clean and repair existing materials and equipment which remain or are to be reused.

B. Panelboards: Clean exposed surfaces and check tightness of electrical connections.  Replace
damaged circuit breakers and provide closure plates for vacant positions.  Provide new typed
circuit directory showing revised circuiting arrangement.

3.5  INSTALLATION

A. Install relocated materials and equipment as required for new materials and equipment.

3.6  OUTAGES

A. Maintain Existing Electrical Systems in service until new systems are complete and ready for
service.  Disable systems only to make switchovers and connections.  Minimize outage duration.

B. Obtain permission from Owner before partially or completely disabling systems in accordance with
Division 1 Specification Sections.  

*  END OF SECTION 16060  *
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SECTION 16110 - RACEWAYS

PART 1 - GENERAL

1.1  RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General Conditions, Supplemental
General Conditions, Division 1 Specification Sections and Section 16000 - General Provisions,
Electrical apply to work of this section.

1.2  SCOPE

A. Provide a complete raceway system for all wiring as shown on the drawings and as specified
herein.

PART 2 - PRODUCTS

2.1  RACEWAYS

A. Provide minimum 3/4" trade diameter raceways for all wiring systems.

1. Minimum 1/2" trade diameter raceways may be used for remote control, signaling and
power-limited circuits which meet the requirements of National Electrical Code Article 725 as
allowed in other Specification Sections and/or as approved by the Engineer.

B. Do not use aluminum conduit, intermediate steel conduit (IMC), BX cable, MC cable, Flexible
Non-metallic Tubing, NM cable, Direct Burial Cable or any other wiring methods not allowed by
this specification unless approved in writing by the Engineer and/or Engineer.

2.2  ABOVEGROUND RACEWAYS

A. Provide Electrical Metallic Tubing (EMT), galvanized inside and out, for raceways not subject to
permanent moisture or damage.

B. Provide Galvanized Rigid Steel Conduit (GRC) where raceways are subject to permanent
moisture such as underground, or damage such as vehicular traffic, etc..

2.3  FLEXIBLE RACEWAY CONNECTIONS

A. Provide Flexible Steel Conduit for final connection to motors and other equipment subject to
vibrations or movement, not to exceed 3 feet for motor and equipment connections.

B. Provide liquid-tight flexible steel conduit outside and in wet, humid, corrosive and oily locations.  

1. Provide Sunlight Resistant liquid-tight flexible steel conduit outdoors.

C. Provide a ground conductor in all flexible steel conduit. 

D. Flexible Steel Conduit may be used where misalignment or cramped quarters exist only with prior
approval of the Engineer and/or Engineer.

E. Flexible Steel Conduit may be used to fish through existing walls and ceilings only with prior
approval of the Engineer.

2.4  CONDUIT FITTINGS

A. Provide steel compression type or steel set screw type fittings for Electrical Metallic Tubing. 
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B. Provide malleable iron clamp type fittings for Flexible Steel Conduit.

C. Provide steel compression type fittings for Liquid-Tight Flexible Steel Conduit.

D. Provide threaded fittings for GRC conduit.  Provide double locknuts and plastic bushing for GRC
conduit terminations or provide boxes and enclosures with threaded hubs.

E. Provide steel rain-tight, compression type fittings for all conduit installed outside and in wet,
humid, corrosive and oily locations.

F. Provide Insulated Throat Connectors for all conduit terminations 1" diameter and smaller.  Provide
insulating bushings for all conduit terminations 1-1/4" diameter and larger.  

G. Provide Grounding Bushings bonded to the electrical system ground:

1. On all conduit terminations installed in concentric or eccentric knockouts or where reducing
washers have been installed.  

H. Do not use cast metal or indenter type fittings. Do not use screw-in type fittings for Flexible Steel
Conduit.

2.5  RACEWAY SEALS

A. Seal all conduit penetrations through fire rated walls, ceilings and floors with a UL classified fire
barrier system as manufactured by Scotch 3M or Nelson Electric which will provide an immediate
fire seal, require no curing time, and emit no hazardous or toxic fumes.

B. Seal all conduit penetrations through airtight spaces and plenums with an approved mastic
compound acceptable to the Engineer to prevent air leakage.

2.6  PULL BOXES

A. Provide pull boxes or conduit bodies in accessible locations where required to reduce the number
of bends in the conduit run to less than 360 degrees and at points not exceeding 100 feet in long
branch circuit conduit runs.

1. Indicate exact location of pull boxes and conduit bodies on the As-Built Record Drawings.

PART 3 - EXECUTION

3.1  SUPPORTS

A. Securely support all raceways with full (2 hole) pipe straps, hangers, or ceiling trapeze directly
from building structure such as roof trusses, beams, floor joists, etc., in accordance with
Specification Section 16190 - Supporting Devices.

1. Do not support raceways from other electrical systems or mechanical systems.

B. Provide supports at 5'-0" on center with a minimum of two supports for each ten foot length of
conduit or fraction thereof up to 6 feet.

C. Provide a support within 12" of each coupling, fitting, box, enclosure and bend.

1. Install supports at vertical to horizontal conduit bends on the upper side of the bend.

3.2  INSTALLATION

A. Raceway layouts on the drawings are generally diagrammatic and the exact routing of raceways
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will be governed by structural conditions and the work of other contractors. 

B. Install raceways concealed within finished ceilings, walls and floors except where exposed
raceways are specifically shown on the drawings or permitted by the Engineer.

C. Install exposed raceways parallel with or perpendicular to walls and ceilings, with right angle turns
consisting of symmetrical bends or conduit bodies equal to Crouse-Hinds "Condulet".  Avoid all
bends and offsets where possible.

1. Paint exposed raceways to match surrounding surfaces,

D. Install raceways minimum 12" from insulation of hot water piping, steam piping and other systems
or equipment with temperatures in excess of 1040 F (400 C).

E. Make all field bends and offsets with a radius not less than allowed by the National Electrical Code
for the type of raceway system.  

1. Do not install bends or offsets which are flattened, kinked, rippled or which destroy the
smooth internal bore or surface of the conduit.

F. Cap the open ends of raceways during construction to prevent the accumulation of water, dirt or
concrete in the raceways.  Thoroughly clean raceways in which water or other foreign matter has
been permitted to accumulate or replace the raceway where such accumulation cannot be
removed by a method approved by the Engineer.

G. Do not install raceways which have been crushed or deformed in any manner.

H. Do not install wiring until work which might cause damage to the wires or raceways has been
completed.

*  END OF SECTION 16110  *
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SECTION 16120 - CONDUCTORS

PART 1 - GENERAL

1.1  RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General Conditions, Supplemental
General Conditions, Division 1 Specification Sections and Section 16000 - General Provisions,
Electrical apply to work of this section.

1.2  SCOPE

A. Provide all conductors for power as shown on drawings and as specified herein.

PART 2 - PRODUCTS

2.1  CONDUCTORS

A. Provide Copper building wire, minimum #12 AWG, with type THHN/THWN or XHHW 600 volt
insulation, except as otherwise noted on the drawings or required by NEC.

B. Provide stranded conductors for wires #8 AWG and larger and for terminal connections to all
motors.  Stranded or solid conductors may be used for sizes smaller than #8 AWG at the
contractor's option.

C. Provide conductors with surface printed identification showing conductor size and material,
insulation type, voltage rating and approvals at regularly spaced intervals of 24".

D. Do not use sizes smaller than #12 AWG in branch circuits carrying load.  Circuits requiring larger
sizes to meet voltage drop conditions, etc., are indicated on the drawings.  

1. Where branch circuit homeruns indicate conductor size, use that size conductor for the
entire branch circuit, including switch legs, etc.

E. Do not use aluminum conductors.

2.2  SPLICES

A. Provide Ideal wirenuts or Scotchlock spring connectors for all conductor splices #8 AWG and
smaller.  Provide split-bolt or compression type connectors for all conductor splices larger than #8
AWG.

B. Provide splices which are UL listed for the type, quantity and size of the conductors to be spliced.

C. Provide all splices with insulation at least equal to that of the conductor.

D. Splice conductors only in approved boxes.  

E. Do not splice conductors in conduit bodies, panelboard enclosures, or switchboard enclosures.

PART 3 - EXECUTION

3.1  INSTALLATION

A. Install all conductors in approved raceway systems.

B. Install branch circuit conductors continuous without splice between terminals of devices and
panelboards.
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1. Provide suitable pull boxes in readily accessible locations where necessary at intermediate
points of branch circuits.  Indicate exact location of all boxes on the As-Built Record
Drawings.

C. Do not install wiring until work which might cause damage to the wires has been completed.

3.2  COLOR CODING AND IDENTIFICATION

A. Color code all wiring at each enclosure and box where conductors are accessible and at each
splice, tap or termination by means of colored conductor insulation.  

1. For conductors #6 AWG and larger, colored self-adhesive tape with the appropriate color
designations may be used.

B. Color code each conductor of each circuit as follows.

1. Ground:  Green or Bare Copper

2. 120/208 Volt, 3 Phase, 4 Wire System
a. Phase A - Black
b. Phase B - Red
c. Phase C - Blue
d. Neutral - White

3. Match existing conductor color coding if different than above.

3.3  IDENTIFICATION

A. Provide conductor identification in accordance with Specification Section 16195 - Electrical
Identification.

3.4  MULTI-WIRE BRANCH CIRCUITS

A. Where a common neutral is run for multi-wire branch circuits, connect phase conductors to
separate phases such that the neutral conductor will carry only the unbalanced current.  Use
neutral conductors of the same size as the phase conductors unless specifically noted otherwise.

B. Do not install more than three phase conductors in any raceway except where specifically shown
on the drawings or approved by the Engineer.

3.5  PHASE ROTATION

A. Phase rotation for Three Phase System will be A leads B Leads C from front to back, from left to
right or from top to bottom as viewed from the front of the enclosure.

*  END OF SECTION 16120  *
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SECTION 16130 - ELECTRICAL BOXES

PART 1 - GENERAL

1.1  RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General Conditions, Supplemental
General Conditions, Division 1 Specification Sections and Section 16000 - General Provisions,
Electrical apply to work of this section.

1.2  SCOPE

A. Provide junction boxes and outlet boxes at each outlet and other device location as shown on
drawings and as specified herein.

PART 2 - PRODUCTS

2.1  OUTLET AND DEVICE BOXES

A. Provide galvanized or cadmium plated sheet steel electrical boxes in indoor dry locations, of the
most suitable size and shape for the conditions encountered and in accordance with NEC
requirements for the number of conductors allowed.

B. Provide minimum 4" Square or Octagonal, 1-1/2" Deep Boxes unless specifically indicated
otherwise on the drawings.

1. Provide minimum 4" Square or Octagonal, 2-1/8" Deep Boxes where Three (3) conduit
connections are required.

2. Provide minimum 4-11/16" Square, 2-1/8" Deep Boxes where Four (4) or more conduit
connections are required.

3. Provide gang boxes where more than one device is located at the same point.

4. Boxes smaller than 4" Square or Octagonal, even though of equivalent cubic inch capacity,
are not acceptable.

C. Provide Type FD cast metal boxes outside, in wet, humid or corrosive locations and where
exposed to damage such as vehicular traffic.

2.2  JUNCTION BOXES

A. Provide junction boxes as specified for outlet and device boxes except that boxes 6" square and
larger may be painted sheet steel.

2.3  BOX ACCESSORIES

A. Provide fittings, plaster rings, cover plates and other accessories suitable for the purpose and
location of each box.

B. Provide industrial raised covers for surface mounted outlet and device boxes.

PART 3 - EXECUTION

3.1  SUPPORTS

A. Support each box from the building structure independent of the raceway system.
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B. Support flush mounted wall boxes with metal bar hangers or metal stud backing behind the box
secured to wall studs.

C. Secure surface mounted boxes to building structure with minimum of 2 screws or bolts as
required.

D. Do not use side mounted boxes or brackets.

3.2  INSTALLATION

A. Install flush mounted boxes, after being equipped with extensions, accessories, etc., flush with
finished face of wall, ceiling or floor.

1. Replace or repair all boxes not installed flush with finished surfaces to the satisfaction of the
Engineer and/or Owner.

B. Install boxes in opposite sides of common room walls in adjacent stud spaces where possible and
with minimum 6" separation between the boxes.  Provide minimum 10" of conduit between boxes
which are connected by conduit.

C. Seal around the surface of all switch and outlet boxes with plaster or grout to close any opening
between the outlet box and the wall finish.

D. Install boxes level and plumb.

3.3  LOCATIONS

A. The wiring system layouts on the drawings are generally diagrammatic and the location of outlets
and equipment are approximate.  

B. Study all available drawing details, shop drawings, equipment drawings, building conditions and
materials surrounding each outlet and device box prior to installing the box to ascertain the exact
location required for each box.  

C. Rough in the electrical work such that electrical outlets and other fittings are properly fitted to the
work of other trades.

D. The right is reserved to make any reasonable change in the location of the outlets before roughing
in, without involving additional expense.

3.4  MOUNTING HEIGHT

A. Install outlet and device boxes at the heights shown on the drawings or as directed by the
Engineer.  In general, mount outlets as follows.

1. Convenience Outlet 18"

B. All mounting heights, including mounting heights indicated on drawings, are to the center of the
outlet box above finished floor or grade unless noted otherwise. 

C. Refer to applicable Specification Sections for mounting heights of devices and equipment not
included above or install at heights as directed by the Engineer.

*  END OF SECTION 16130  *
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SECTION 16140 - WIRING DEVICES

PART 1 - GENERAL

1.1  RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General Conditions, Supplemental
General Conditions, Division 1 Specification Sections and Section 16000 - General Provisions,
Electrical apply to work of this section.

1.2  SCOPE

A. Provide all wiring devices complete with coverplates and necessary accessories as shown on the
drawings and as specified herein.

PART 2 - PRODUCTS

2.1  WIRING DEVICES

A. Provide wiring devices rated 20 amps minimum, as specified below, or equivalent of Eagle,
General Electric, Hubbell, Leviton or Pass & Seymour.

1. Receptacle, duplex convenience, 3-wire Bryant 5352
2. Receptacle, duplex, GFCI protected Bryant GFR53FT

B. Provide Gray devices in unfinished spaces such as mechanical and electrical rooms.

C. Provide convenience outlets with GFCI protection in accordance with NEC requirements, where
installed outside or within 6 feet of any sink and as indicated on the drawings.

2.2  COVERPLATES

A. Provide a cover plate for each outlet and box suitable for the location and function of the outlet
and box.  

B. Provide UV Stabilized Polycarbonate, "Raintight While In Use" coverplates with spring return lids
and suitable gasket as manufactured by Eagle or Taymac for all devices installed outside or in wet
locations.

2.3  ACCESSORIES

A. Equip each outlet with devices suitable for the purpose of the outlet and with means of properly
connecting the equipment served, whether or not such devices are specifically mentioned.

PART 3 - EXECUTION

3.1  INSTALLATION

A. Properly locate each outlet to fulfill its particular purpose.  Do not install receptacles or boxes
inside cupboards, behind drawers, or otherwise so located, as to be inaccessible or unsuited for
the purpose intended.

B. Install all outlets and wiring devices flush with face of coverplate, with the coverplate in contact
with the finished face of the wall and with mounting strap of device in contact with the outlet box.

*  END OF SECTION 16140  *
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SECTION 16190 - SUPPORTING DEVICES

PART 1 - GENERAL

1.1  RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General Conditions, Supplemental
General Conditions, Division 1 Specification Sections and Section 16000 - General Provisions,
Electrical apply to work of this section.

1.2  SCOPE

A. Provide suitable supporting devices for all electrical equipment, raceways and components as
specified herein and as shown on the drawings.

B. Refer to individual specification sections for additional supporting requirements.

PART 2 - PRODUCTS

2.1  SUPPORTING DEVICES

A. Provide support anchors which will support in tension a minimum of 4 times the weight of the
equipment to be supported but not less 100 lbs.

B. Provide wood screws in wood; toggle bolts in hollow masonry units; expansion bolts with lead
shield or shot anchors in concrete and brick; and machine screws, threaded 'C' clamps or spring-
tension clamps on steel work.

C. Do not use tie wire for support unless specifically called for in individual specification sections.

D. Do not use threaded C Clamps on tapered steel sections. 

E. Do not weld supports, equipment, boxes, raceways, etc., to steel structures.

F. Do not use wooden plugs or plastic inserts as a base for supports.

G. Do not use shot anchors or drilled anchors of any kind in prestressed or post-tensioned concrete
slabs and beams except as approved in writing by the Engineer.

PART 3 - EXECUTION

3.1  INSTALLATION

A. Secure supporting devices to building structure.

B. Do not install supporting devices with sheetrock or plaster as the sole means of support.  Provide
proper blocking behind the sheetrock or plaster as required to support equipment.

*  END OF SECTION 16190  *
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SECTION 16195 - ELECTRICAL IDENTIFICATION

PART 1 - GENERAL

1.1  RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General Conditions, Supplemental
General Conditions, Division 1 Specification Sections and Section 16000 - General Provisions,
Electrical apply to work of this section.

1.2  SCOPE

A. Provide identification of all electrical equipment, devices, enclosures, conductors, cables, etc., as
shown on the drawings and as specified herein.

B. Refer to individual specification sections for additional identification requirements.

PART 2 - PRODUCTS

2.1  NAMEPLATES

A. Provide engraved laminated micarta or plastic nameplates to identify each panelboard, cabinet,
motor starter, disconnect, etc., with the following minimum lettering heights:

1. Disconnects, motor starters, etc. - 1/4"

B. Provide Black Nameplates with White Lettering unless noted otherwise, or required to contrast
with equipment enclosures.

C. Do not use Dynamo Labels, printed labels, etc., unless specifically called for in other specification
sections or approved by the Engineer and/or Engineer.

2.2  EQUIPMENT IDENTIFICATION

A. Provide engraved nameplates on the exterior of each Motor Starter, Safety Switch, etc., to include
the Equipment Description, Number or Designation, and the Circuit from which the equipment is
served.

1. Example: ROOFTOP UNIT RTU-1
CIRCUIT B-4

B. Provide engraved nameplates on the exterior of feeder and other major junction boxes and pull
boxes to indicate the function of the wiring within the box such as "PANEL 'A' FEEDER" or "FIRE
ALARM PULLBOX".

2.3  CONDUCTOR IDENTIFICATION

A. Identify each branch circuit and each feeder conductor at each outlet box, pull box, or other
accessible location with hand lettering in black India ink in the enclosure to indicate panel and
circuit numbers of all conductors in the enclosure.

B. Identify individual conductors with self adhesive printed markers equal to Thomas & Betts "E-Z
Code" markers in outlet boxes, pull boxes, or other accessible location according to the circuit
number in outlet boxes, pull boxes, etc., at the following locations:

1. Where circuit number of individual conductors cannot be determined by color coding, such
as two or more conductors on the same phase.
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2. Where more than one neutral conductor occurs, or where the neutral conductor is not
common to all phase conductors, identify the neutral conductor according the associated
phase conductor(s) circuit number(s).

2.4  PANELBOARD CIRCUIT INDEX

A. Provide a new typed index for each existing panelboard in which branch circuits are added,
removed, or modified to reflect all changes in circuiting.

B. Examples

1. Lighting, Southwest Conference Room
2. Lighting, 2nd Floor Conf. Rm and Office 208
3. Receptacles, SW Conf. Rm, west and north walls

PART 3 - EXECUTION

3.1  INSTALLATION

A. Install nameplates to be visible from normal viewing angles.

B. Attach nameplates to equipment enclosures with stainless steel screws or rivets.  Adhesives are
not acceptable.

C. Install panel index behind protective plastic covering.

*  END OF SECTION 16195  *
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SECTION 16400 - SECONDARY SERVICE AND DISTRIBUTION

PART 1 - GENERAL

1.1  RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General Conditions, Supplemental
General Conditions, Division 1 Specification Sections and Section 16000 - General Provisions,
Electrical apply to work of this section.

PART 2 - PRODUCTS

2.1  SYSTEM

A. The Existing Secondary Electrical Distribution System is 120/208 Volt, Three Phase, Four Wire,
60 Cycle for Lighting, Equipment, Appliances and Outlets.

PART 3 - EXECUTION

3.1  POWER OUTAGES

A. Power outages to any portion of the existing building will not be allowed except on weekends,
holidays and/or as directed by the Owner.  

1. Submit written requests for power outages to the Owner not less than Seven (7) working
days prior to all proposed outages.  

2. Do not take any power outages without the Owners permission.

*  END OF SECTION 16400  *
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SECTION 16450 - SECONDARY GROUNDING

PART 1 - GENERAL

1.1  RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General Conditions, Supplemental
General Conditions, Division 1 Specification Sections and Section 16000 - General Provisions,
Electrical apply to work of this section.

1.2  SCOPE

A. Ground all non-current carrying metallic parts of electrical equipment, raceway systems and the
neutral conductor of the wiring system as shown on the drawings and specified herein.

PART 2 - PRODUCTS

2.1  GROUND CONNECTIONS

A. Make ground connections to the existing building ground system and extend to new electrical
equipment, raceways, outlets, etc..

B. Bond the neutral conductor to electrical service ground system at the main transformer and the
main service equipment only.

C. Bond all interior metallic piping systems to the electrical service ground system.

D. Make above ground connections by means of pressure connectors, compression connectors,
clamps or other means which are UL Listed and classified as suitable for purpose.

PART 3 - EXECUTION

3.1  INSTALLATION

A. Leave ground connections accessible for inspection.

B. Provide a separate ground terminal for each ground conductor in each panelboard, switchboard,
and similar electrical equipment enclosures.

C. Install all grounding in accordance with the latest edition of the National Electrical Code.

*  END OF SECTION 16450  *
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SECTION 16470 - PANELBOARDS

PART 1 - GENERAL

1.1  RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General Conditions, Supplemental
General Conditions, Division 1 Specification Sections and Section 16000 - General Provisions,
Electrical apply to work of this section.

1.2  SCOPE

A. Provide new branch circuit breakers in existing panelboards to serve new branch circuits as
shown on drawings.

PART 2 - PRODUCTS

2.1  CIRCUIT BREAKERS

A. Provide thermal-magnetic type circuit breakers unless noted otherwise.

B. Provide multi-pole breakers with trip elements in each pole and common trip handle.

C. Provide "HACR" rated circuit breakers to serve heating, ventilating and air conditioning equipment
branch circuits.  

D. Provide "SWD" rated circuit breakers to serve all lighting and outlet branch circuits.

E. Provide new circuit breakers in existing panelboards of the same type and interrupting ratings as
the existing circuit breakers.  Provide new mounting hardware, connectors, dead front covers,
etc., as required to install the new circuit breakers.

F. Plug-in breakers are not acceptable for use in panelboards.

2.2  INTERRUPTING RATING

A. The interrupting rating of circuit breakers shall be at least equal to the available short circuit
current at the line terminals of the circuit breaker and correspond to the UL listed integrated short
circuit current rating specified for the panelboards.

PART 3 - EXECUTION

3.1  IDENTIFICATION

A. Provide new neatly typed circuit index for each panelboard in accordance with Section 16195 -
Electrical Identification.

*  END OF SECTION 16470  *
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SECTION 16480 - MOTOR STARTERS AND CONTROLS

PART 1 - GENERAL

1.1  RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General Conditions, Supplemental
General Conditions, Division 1 Specification Sections and Section 16000 - General Provisions,
Electrical apply to work of this section.

1.2  SCOPE

A. Thermostats and similar control devices and control wiring for control of heating, ventilating and
air conditioning equipment will be furnished and installed by the Controls Contractor under the
provisions of Division 15 Specifications. 

PART 2 - PRODUCTS

2.1  MOTORS

A. Unless otherwise noted herein or on the drawings, motors will be furnished under Division 15
Specification Sections.

B. In general, motors 1/2 HP and smaller will be Single-Phase rated at 115 or 120 volt.  Motors and
equipment larger than 1/2 HP will be Three-Phase with nameplate rating of 200 or 208 volt when
used on a 120/208 volt system.

2.2  MOTOR STARTERS 

A. Provide NEMA rated motor starters and control devices.

B. Do not use IEC rated motor starters and control devices.

2.3  MAGNETIC MOTOR STARTERS

A. Unless otherwise noted herein or on the drawings, magnetic motors starters will be furnished
under Division 15 Specification Sections as part of packaged mechanical equipment.

PART 3 - EXECUTION

3.1  COORDINATION

A. Give special attention to wiring and controls for two-speed motors or motors with special controls
at no additional cost to the Owner.

B. Determine exact location of all electrical devices controlling mechanical equipment in cooperation
with the Mechanical Contractor in the field before roughing-in.

*  END OF SECTION 16480  *
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